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Contract ID#: S3P311-10C Department: Public Works

Contract Summary

Description: Pump Station Mitigation - (2) Sage Lake and Lawrence, SDD-2 — Village of Lawrence ~ Detailed Design Services

Purpose: Professional services in regard to the design of improvements regarding repairs/replacements resulting from Hurricane Sandy as well as
requirements for Code/OSHA compliance items and 500-year flood mitigation measures.

Method of Procurement: Qualification Based Selection (QBS) procedure for the procurement of professional services, developed in accordance with
procedures stipulated in the Board of Supervisor’s Resclution 928-1993 and the County Executive’s Order No. 1-1993.

Procurement History: The Request for Proposals (RFP) was prepared in accordance with the Department’s policy for assessing technical
understanding, statement of qualifications and proposed project schedule. The RFP was posted on the County’s website and advertised in Newsday.
Proposals were received from seven (7) firms on Oct. 10, 2014. The technical proposals were evaluated by professionals from within the Department
of Public Works. Following the review, the technical rank was established and the cost proposals were reviewed. The proposal submitted by Greeley
and Hansen, Consulting Engineers, having the highest technical rating and lowest cost, represents the best value to the County.

Description of General Provisions: The firm will prepare 30-100% detailed design documents (plans and specifications) suitable for public bidding
purposes, based upon 30% preliminary design docutnents, The firm will also provide construction phase design services (shop drawing review,
proposed substitution review, etc.),

Impact on Funding / Price Analysis: Funding for these services will be from capital project no. 3P311. It is expected that the full cost of these
services will be eligible for reimbursement by the Federal Emergency Management Agency (FEMA) under the Robert T. Stafford Disaster Relief and
Emergency Assistance Act.

Change in Contract from Prior Procurement: n/a,

Recommendation: Approve as submitted

Advisemant Information

Fund: CSW Revenue Contract  [_] 1 ' $ 374,466.00
Control: K)o County $ 374,466.00 2 NEN L
Resp: 3n Federal 8 R e
Object: State $
Transaction: Capital 3
Other $
o TOTAL | §$ 374,466.00
% Increase i

Joseph L. Davenport, Chief Sanitary Engmﬁer‘“
P Gfnpr ertificatio

. ) certify thal an unencumbered balance sﬁfﬁcleni to cover this cg:!trgaggﬁj .
| wartify thet this document wag accepted Into NIFS, prasent in the approprialion o ba charged,” -

Decrease

Document Prepared B;

Name Name

Date Date




RULES RESOLUTION NO. -2015

A RESOLUTION AUTHORIZING THE COUNTY EXECUTIVE TO
EXECUTE A PERSONAL SERVICES AGREEMENT BETWEEN THE
COUNTY OF NASSAU, ACTING ON BEHALF OF THE NASSAU
COUNTY DEPARTMENT OF PUBLIC WORKS AND GREELEY AND
HANSEN, LLC

WHEREAS, the County has negotiated a personal services agreement
with Greeley and Hansen, LLC to provide final design and construction
phase services for Pump Stations, a copy of which is on file with the Clerk

of the Legislature; now, therefore, be it

RESOLVED, that the Rules Committee of the Nassau County
Legislature authorize the County Executive to execute the said agreement

with Greeley and Hansen, LLC



OFFICE OF THE COMPTROLLER
240 Old Country Road
Mineola, New York 11501

COMPTROLLER APPROVAL FORM FOR PERSONAL,
PROFESSIONAL OR HUMAN SERVICES CONTRACTS

Adtaci this form along with afl personal, professional or human services contracts, contract renewnls, extensions
and amendments,

CONTRACTOR NAME: Greeley and Hansen, Consulting Engineers

CONTRACTOR ADDRESS: 111 Broadway, Suite 2101
New York, NY 10006

FEDERAL TAX ID #: 36-1164980

Instructions: Please check the appropriate box (“”) after one of the following roman
numerals, and provide all the requested information.

I. __The contract was awarded to the lowest, responsible bidder after advertisement
for sealed bids. The contract was awarded after a request for sealed bids was published

in [mewspaper] on [date]. The
sealed bids were publicly opened on [date]. [#] of sealed bids
were received and opened.

II. _ The contractor was selected pursuant to a Request for Proposals.
The Contract was entered into after a written request for proposals was issued on, [date].
Potential proposers were made aware of the availability of the RFP by
‘[newspaper advertisement, posting on website, mailing, etc.]. [ #1of potential proposers
requested copies of the RFP. Proposals were due on [date] . [#] proposals were
received and evaluated. The evaluation committee consisted of [list members]. The proposals
were scored and ranked. As a result of the scoring and ranking (attached), the highest-ranking
proposer was selected.

III. __This is a renewal, extension or amendment of an existing contract.

The contract was originally executed by Nassau County on [date].
This is a renewal or extension pursuant to the contract, or an amendment within the scope of the
contract or RFP (copies of the relevant pages are attached). The original contract was entered into
after




[describe procurement method, i.e., RFP, three proposals evaluated, etc.] Attach a
copy of the most recent evaluation of the contractor’s performance for any contract to be renewed
or extended. If the contractor has not received a satisfactory evaluation, the department must
explain why the contractor should nevertheless be permitted to continue to contract with the
county.

IV. [ X ] Pursuant to Executive Order No. 1 of 1993, as amended, at least three
proposals were solicited and received. The attached memorandum from the
department head describes the proposals received, along with the cost of each
proposal,

__A. The contract has been awarded to the proposer offering the lowest cost proposal, OR:

__B. The attached memorandum contains a detailed explanation as to the reason(s)why the
contract was awarded to other than the lowest-cost proposer. The attachment includes a specific
delineation of the unique skills and experience, the specific reasons why a proposal is deemed
superior, and/or why the proposer has been judged to be able to perform more quickly than other
proposers.

V. _ Pursuant to Executive Order No. 1 of 1993 as amended, the attached
memorandum from the department head explains why the depariment did not
obtain at least three proposals.

__A. There are only one or two providers of the services sought or less than three providers
submitted proposals. The memorandum describes how the contractor was determined to be the
sole source provider of the personal service needed or explains why only two proposals could be
obtained. If two proposals were obtained, the memorandum explains that the contract was
awarded to the lowest cost proposer, or why the selected proposer offered the higher quality
proposal, the proposet’s unique and special experience, skill, or expertise, or its availability to
perform in the most immediate and timely manner.

__B. The memorandum explains that the contractor’s selection was dictated by the terms of a
foderal or New York State grant, by legislation or by a court order. (Copies of the relevant
documents are attached).

__C. Pursuant to Genera! Municipal Law Section 104, the depariment is purchasing the services
required through a New York State Office of General Services contract

no. , and the attached memorandum explains how the purchase is
within the scope of the terms of that contract.

__D. Pursuant to General Municipal Law Section 119-o, the department is purchasing the
services required through an inter-municipal agreement.



VI. _ This is a human services contract with a not-for-profit agency for which a
competitive process has not been initiated. Attached is a memorandum that explains the
reasons for entering into this contract without conducting a competitive process, and details when
the department intends to initiate a competitive process for the future award of these services, For
any such contract, where the vendor has previously provided services to the county, attach a copy
of the most recent evaluation of the vendor’s performance. If the contractor has not received a
satisfactory evaluation, the department must explain why the contractor should nevertheless be
permitted to contract with the county.

In certain limited circumstances, conducting a competitive process and/or completing
performance evaluations may not be possible because of the nature of the human services
program, or because of a compelling need to continue services through the same provider. In
those circumstances, attach an explanation of why a competitive process and/or performance
evaluation is inapplicable.

VII. [X] This is a public works contract for the provision of architectural,
engineering or surveying services. The attached memorandum provides details of the
department’s compliance with Board of Supervisors’ Resolution No.928 of 1993, including its
receipt and evaluation of annual Statements of Qualifications & Performance Data, and its
negotiations with the most highly qualified firms.

In_addition, if this is a contract with an individual or with an entity that has only one or
two employees:

__areview of the criteria set forth by the Internal Revenue Service, Revenue Ruling No. 87-41,
1987-1 C.B. 296, attached as Appendix A to the Comptroller’s Memorandum, dated February 13,
2004, concerning independent contrac.urs and employees indicates that the contractor would not
be considered an employee for federal tax purposes.

e

epartment Head Signature

il

NOTE: Any information requested above, or in the exhibit below, may be included in the county’s
“staff summary” form in lieu of a separate memorandum.

Compt. form Pers./Prof. Services Contracts: Rev. 02/04



REQUEST TO INITIATE RTI Number I ! - 05(0 D

REQUEST FOR QUALIFICATIONS/REQUEST FOR PROPOSAL/REQUEST FOR BID CONTRACT

PART I: Approval by the Deputy County Executive for Operations must be obtained prior to ANY RFQ/RFP/RFBC
] RFQ RFP [] RFBC [} In-House or Requirements Work Order

Project Title: PUMP STATION MITIGATION — Sage Lake and Lawrence, Village of Lawrence

Department; Public Works Project Manager: Thomas A, Immerso Date: November 26, 2014

Service Requested: Recommendation of Firm for Detailed Design Services

Justification: Necessary for repairs/replacements of equipment at sewage pump stations resulting from Hurricane Sandy as well as
requirements for Code/OSHA compliance iteras and flood mitigation measures for the two (2) SDD-2 pump stations listed above,

.
Requested by: Department of Public Works  Department/Agency/Office

Project Cost for this Phase/Contract: (Plan/Design/Construction/CM/Equipment) - $374,466.00
Cirele appropriate phase

Total Project Cost: $5,600,000 (approx.) Date Start Work: January, 2015 Duration:” Three (3) Months
Includes, design, construction and CM Phase being requested _Phase being requested
Capital Funding Approval: YES 12/ NO] ZM’/ M / é’é
SIGNATURE DATE
Funding Allocation {Capital Project); S, S/

See Attached Sheet if multiyear .

NIFS Entered: ,/'?;/ /ﬁ / AIM Entered: M Colio— {u\»\*—f

% SIGNATURE
Funding Code: €§ H W Oi Timesheet Code;__\ Lk -0 %CQD o0 }
Use this on all encumbrances Use this on timesheets

State Environmgntal Quality Review Act (SEQRA):
Typell Actlo:E or, Environmental Assessment Form Required[_]

Supplemental Environmental Documentation

Department Head Approval: ‘YE(S/JZ/ NO [] W

DCE/Ops Approval: vyes 1 wold

SIGNATURE

/ "SIGNATURE-

PART I¥: To be submitted to Chicf Deputy County Exccutive after Qualifications/Proposals/Contracts are received from responding vendors,

Vendor Quote* - Comment See Aftached Shect 1
1, Greeley & Hansen** $374,466.00 5.14% of Net Const. Cost (35,600,000)
2. Dvirka & Bartilucei $585,000.00 8.04% of Net Const, Cost o
3. Cameron Engineering $393,120.00 5.40% of Net Const, Cost  * ¥
4.LKB $410,540.00 5.64% of Net Const. Cost  © ©
5, HAKS $446,940.00 6.10% of Net Const. Cost oo

*  All quotes are inclusive of 30% contingency factor.
*# Denotes highest overall technical rating, as well.

DCE/Ops Approval; YES NO Signature ' @ "tl"%



COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

TO: - Civil Service Employees Association, Nassau Local 830
Att:  Ronald Gurrieri, Executive Vice President

FROM: Department of Public Works
DATE: December 4, 2014

SUBJECT:  CSEA Notification of a Proposed DPW Contract .
Pump Station Mitigation — Detailed Design Services
Proposed Contract No, §3P311-10C

The following notification is to comply with the spirit and intent of Section 32 of the County/CSEA
contract, It should not be implied that the proposed DPW contract/agreement is for the work which has
"historically and exclusively been performed by bargaining unit members",

1. DPW plans to recommend a contract/agreement for the following services:

Detailed design services for repairs/replacements resulting from Hurricane Sandy, as well as
requirements for Code/OSHA compliance items and flood mitigation measures for two (2) sewage
pump stations — Sage Lake and Lawrence — both located in the Village of Lawrence (SDD No. 2).

2, The work involves the following:

Scope of Work: Detailed design services to complete thirty-percent (30%) preliminary design
documents previously submitted to this Department by others. Services to be provided will include:
Division B — Detailed design and Divisions C, D & E — Construction-related services.

3. An estimate of the cost is: $374,466.00
4, An estimate of the duration is; Fifteen (15) months

Should you wish to propose an alternative to the proposed contract/agreement, please respond within ten
- (10) days to: Department of Public Works, Att: Kenneth G. Ameold, Assistant to Commissioner, telephone
1-9607, fax 1-9657.

Kenneth G. Arnold
Assistant to Commissioner _ -

KGA:WSN:JLD:cs

¢ Christopher Fusco, Director, Office of Labor Relations

Keith Cromwell, Office of Labor Relations

William S. Nimmo, Deputy Commissioner

Patricia Kivo, Unit Head, Human Reésources Unit

Joseph L. Davenport, Unit Head, Water/Wastewater Engineering Unit
Thomas A. Immerso, Sanitary Engineer I1 3/

Loretta V. Dionisio, Hydrogeologist II

KADMIN\Letters for Signature\Water Management\Shin\CSEA Notity (2 PS) 3P311-10C - PS Mitigation Group 10.tai.doc




" COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

TO: Office of the County Executive :
Att:  Richard R. Walker, Chief Deputy County Executive
FROM: Department of Public Works
DATE: November 19, 2014
SUBJECT: Proposed Personal‘Se;V'ices,Agremnent with Greeley and Hansen

Recommendation of Firm for Detailed Design Services
Pump Station Mitigation . '
Proposed Agreement No. S3P311-10C

This Department intends to procure detailed design services for repairs/replacements resulting from
Hurricane Sandy as well as requirements for Code/OSHA compliance items and flood mitigation
measures for two (2) Sewage Pumping Stations — Sage Lake and Lawrence, both located in the
Village of Lawrence, N.Y.

A “Request for Proposals” was prepared in conformance with the Department’s policy for assessing
technical understanding; statement of qualification, and a proposed project schedule. The Request
for Proposals was posted on the County’s website and advertised in Newsday.

Technical and Cost Proposals were received from seven (7) firms (listed below) on October 10,
.2014. The Technical Proposals were evaluated by professionals from within the Department of
- Public Works. Following the review, the technical rank was established and the cost proposals were
reviewed. The resulls of the technical evaluation are summarized below, along with each firm’s total
proposed design fee (based upon a $5,600,000.00 construction budget):

Proposed- | Total Design | Total Design

Tech | Tech Design Fee | Fee (Div. B, | Fee with 30%

Firm Nam.e Rank | Rating | Percentage C,D & E) Contingency
Greeley and Hansen 1 90.00: 5.14% $288,051.00 $374,466.00
Dvirka & Bartilucci 2 87.50 8.04% $450,000.00 $585,000,00
Carneron Engineering | 3 '87.00 5.40% $302,400.00 $393,120.00
LKB ' 4 - 87.00 5.64% $315,800.00 $410,540.00
HAKS 5. 81.00 6.10% $343,800.00 $446,940.00
Sidney Bowne 6 77.25 7.31% $588,200.00 $764,660.00
Woodard & Curran 7 76.50 13.00% | $728,000.00 . $946,400.00

As evidenced by the table above, the proposal from Greeley and Hansen received the highest
- technical rating while both the proposed design fee percentage and total design fee were the lowest
submitted, requiring no fufther clarification as a basis for selection. Accordingly, in our professional
judgment, the proposal submitted by Greeley and Hansen, having a significantly higher technical

rating and proposing a reasonable design fee, represents the best value to the County,

KAADMINWetters for Signature\Water Management\Shim\S3P31 1-10C Pump Station Mifigation CoExec Ree Memo G&H.doo



-

Office of the County Executive

November 19,2014

Page2 - : ‘

Subject:  Proposed Personal Services Agreement with Greeley and Hansen, C. E.
Recommendation of Firm for Detailed Design Services

Pump Station Mitigation
-~ Proposed Agreement No, S3P311-10C

The funding for these professional services is available under Capital Project 3P311. Itis expected
that the full cost of these services will be eligible for reimbursement by the Federal Emergency
Management Agency (FEMA) under- the Rgbert T. Stafford- Disaster Relief and Emergency
Assistance Act. o A

™ In accordance with the procedural guidelines, CSEA will be notified of this proposed agreement.

If ydu approve or disapprove of the foregoing, please signify by signing below and returning a copy
of this memo. '

%&aﬂmudias

Commissioner

SSG:KGA:JLD:cs

¢ Kenneth G. Arnold, Assistant to Commissioner
Joseph L, Davenport, Unit Head, Water/Wastewater Engineering Unif
Thomas A. Immerso, Sanitary Engineer I1¢/
. Loretta V. Dionisio, Hydrogeologist II
APPROVED: DISAPPROVED:
S g |
Ricfard R. Walker Date Richard R, Walker Date

Chief Deputy County Executive Chief Deputy County Executive



Agreement No.

COUNTY OF NASSAU $3P311-10C
DEPARTMENT OQF PUBLIC WORKS
CONSULTANT’S, CONTRACTOR'S AND VENDOR’S DISCLOSURE STATEMENT

1. Name of Firm: Greeley and Hansen LLC
Address: 100 South Wacker Drive, Suite 1400

City and State: ____ Chicago, 1L Zip Code 80808

2. Firm’s Vendor Identification Number: 36-1164980

3. Type of Business:
Public Corp. Partnership Sole Proprietorship Joint Venture

X Ltd Liability Company Closely Held Corp. Other (specify)

4. List names and address of all principals; that is, all individuals serving on the Board of Directors or comparable body, 2l partners and limited partners, all
corporate officers, all parties of Joint ventures, and all members and officers of Limited Liability Companies (attach additional sheet (s) if necessary)

Please See Attachment A

5. Ligt all names and address of all shareholders, members, or partners of the firm. If the shareholder is not an individual, list the individual
shareholders/partners/members. ( * If a Publicly held Corporation include a copy of 10K form in lieu of completing this section ) (attach additional sheet
(s) if necessary).

Please See Attachment A

6. List ali affiliated and related companies and their relationship to the firm entered on line 1 (one) above [ if none, enter “None™] (* include a separate
disclosure form for each affiliated or subsidiary company ) {attach additional sheet (s} if necessary).

Greeley and Hansen Architects LLC

Greeley and Hansen of Michigan LLC

GH Holdings Latin America LLC

7.  VERIFICATION: This section must be signed by a principal of the Consultant, Contt

execuling contracts. The undersigned affirms and so swears that he/she has ¢
knowledge, true.
Dated: M /‘ Signed:

vl
Print Name: dﬁ;ford M. Pomerantz, P.E.

endor authorized as signator of the firm for the purpose of
ofstogd the foregoing statements and they are, to his‘her own

Title: Member




ATTACHMENT A Agreement No. PW-S3P311-10C
County of Nassau

Department of Public Works

Consultant’s, Contractor's and Vendor's Disclosure Statement

Name of Firm: Greeley and Hansen LLC
4. List names and address of all principals; that is, all individuals serving on the Board of Directors

or comparable body, all partners and limited partners, corporate officers, all parties of Joint
ventures, and all members and officers of Limited Liability Companies:

Name Address ~ Member ' Position/Title
Harvey A. Brodsky 30 Inverness Lane Member
B East Windsor, NJ 08520
John F. Cassidy 8823 Fort Hunt Road Member
‘ Alexandria, VA 22308
Edward J. Cronin 16181 Robert Terrell Rd Member
Montpelier, VA 23182
Joseph M. Gorgan ON312 Sulley Square Member
Geneva, IL 60134
Nicole B. Spieles 1944 Edison Avenue Member
Detroit, Mi 482086
Roger J. Cronin 19282 Taylors Creek Rd Member
Montpelier, VA 23192
Edward M. Gerulat, Jr. 20 Independence Way Member
Jersey City, NJ 07305 : ,
Federico E. Maisch 9816 Brooks Hali Place Member Executive Vice Presiden
Richmond, VA 23238 Eastern Operations
Clifford M. Pomerantz 20 Brookwood Read Member
South Orange, NJ 07079 7 BT
Andrew W. Richardson 360 W Hiinois Street Member “Chisf Executive Officer
Unit 518
Chicago, IL 60854
Pau! J. Vogel 436 Ravine Road Member Executive Vice President,
Hinsdale, IL 60521 Western Operations
John C. Robak 4144 North Claremont T ! President &
Chicago, IL. 60618 Chief Operating Officer
Joseph R. Geyer 1931 Sunnydale Lane =..| Chief Financial Officer
Lisle, IL 80532

5. List all names and addresses of all shareholders, members, or partners of the firm. If the shareholder
is not an individual, list the individual shareholders/partnersimembers.

Please see ltem 4. above.



Agreement No. S3P311-10C

FDE - CONTRACT FOR SERVICES

THIS AGREEMENT (together with the schedules, appendices, attachments and exhibits, if any, this
“Agreement”), dated as of the date this Agreement is executed by the County of Nassau, between (i) Nassan County,
a municipal corporation having its principal office at One West Street, Mineola, New York 11501 (the “County™)
acting on behalf of the County Department of Public Works, having its principal office at 1194 Prospect Avenue,
Westbury, New York 11590 (the “Department™) and (ii) Greeley and Hansen LLC, a consultant engineering firm
having its principal office at 100 S. Wacker Drive, Suite 1400, Chicago, IL; 60606 (the “Final Design Engineer
(FDE)” or the “Contractor”).

WITNESSETH:

WHEREAS, the County desires to hire the Contractor to perform the services described in this
Agreement; and

- WHEREAS, this is a personal service contract within the intent and purview of Section 2206 of the County
Charter; '

WHEREAS, the Contractor desires to perform the services described in this Agreement.

NOW, THEREFORE, in consideration of the premises and mutual covenants contained in this -
Agreement, the parties agree as follows:

1 Term, This term of this Agreement shall commence on the date on which this Agreement is
executed by the County (the “Commencement Date™) and terminate on June 1, 2017 (the “Expiration
Date™) unless sooner terminated or extended in accordance with its terms. Notwithstanding the foregoing, the
Department, in its sole discretion, shall have the right to extend this Agreement for a period of upto _2  years
by delivering a notice of extension to the FDE at least thirty (30) days prior to the Expiration Date. The
Agreement so extended shall be on the same terms, conditions and covenants as during the initial term except that
the Expiration Date shall be modified in accordance with the notice of extension.

2. Services, Extra Services and Reimbursable Expenses.

(a)  The services to be provided by the FDE under this Agreement consist of the final design and
construction phase services for the Pump Stations. The specific work divisions and deliverables related to this
project are more particularly described in the “Detailed Scope of Services,” attached hereto and hereby made a
part hereof as Appendix “A”.

(b)  Atany time during the term of this Agreement, the County may, in its sole and absolute discretion,
require the Contractor to perform Extra Services. The Contractor shall not perform, nor be compensated for, Extra
Services without the prior written approval of the Commissioner. The Contractor agrees to perform any such Extra
Services in accordance with the terms and conditions contained in this Agreement. As used herein, “Extra Services”
means additional services which are (i) generally within the scope of services set forth in this Agreement, (i)
necessary or in furtherance of the goals of this Agreement and (iif) not due to the fault or negligence of the Contractor.

(c)  The following items are not included in the FDE’s fee, and shall be reimbursable at an actual cost as
expenditures in the interest of the project, provided (i) they have been approved in advance by the Commissioner of the
Department in writing, in his/her sole discretion, (ii) are not considered services as set forth in this Agreement, and (iii}
subject to compliance with the County’s bill paying procedures:

%) The direct cost of expenses for travel to locations other than the County and or the project
site, including transportation (coach unless otherwise authorized by the County), reasonable meal and
lodging expenses, at rates established by the County for its own employees, and as have been approved
in advance by the County.

2 | Page



Agreement No. S3P311-10C
(2) Testing Laboratory Services.

3) Messenger service and cables as not necessarily incurred in the performance of services
hereunder by the FDE and their sub-consultants.

(4) Final models, photographs and renderings as requested by the County.

(5) Reproduction of design development and construction document drawings, specification,
reports and other documents furnished to, or on behalf of, the County in excess of five (5) copies each. Any
items prepared on behalf on the FDE or their sub-consultants shall not be paid for by the County.

() Other comparable expenses as approved by the County.

3. Payment.
(a)  Amount of Consideration. The amount to be paid to the FDE as full consideration for the

FDE’s services under this Agreement shall be payable as set forth in the “Payment Schedule,” attached hereto
and made a hereby part hereof as Appendix “B”. Notwithstanding the foregoing, the maximum amount to be
paid to the FDE for the FDE’s services under this Agreement, including any Extra Setvices that may be so
authorized, shall not exceed shall not exceed three hundred and seventy four thousand and four

hundred and sixty six ($374,466.00) dolars.

()  Vouchers: Voucher Review, Approval and Audit. Payments shail be made to the Contractor
in arrears and shall be contingent upon (i) the Contractor submitting a claim voucher (the “Voucher™) in a
form satisfactory to the County, that (a) states with reasonable specificity the services provided and the
payment requested as consideration for such services, (b) certifies that the services rendered and the payment
requested are in accordance with this Agreement, and (c) is accompanied by documentation satisfactory to
the County supporting the amount claimed, and (ii) review, approval and audit of the Voucher by the
Department and/or the County Comptroller or his or her duly designated representative {the “Comptroller™).

{©) Timing of Payment Claims. The Contractor shall submit claims no later than three (3) months
following the County’s receipt of the services that are the subject of the claim and no more frequently than once a
month. :

(d)  NoDuplication of Payments. Payments under this Agreement shall not duplicate payments for
any work performed or to be performed under other agreements between the Contractor and any funding source
including the County.

(e)  Payments in Connection with Termination or Notice of Termination. Unless a provision of this
Agreement expressly states otherwise, payments to the Contractor following the termination of this Agreement shall
not exceed payments made as consideration for services that were (i) performed prior to termination, (ii) authotized by
this Agreement to be performed, and (iii) not performed after the Contractor received notice that the County did not

desire fo receive such services.

Payments Relating to Services Rendered by Subcontractors. The County retains the right, but not
the obligation, prior to making any payment to the Coniractor, to demand that the Contractor furnish to the
County, proof acceptablé to the County, ‘n its sole and absolute discretion, that all due and payable claims made
by subcontractors in connection with this Agreement have been paid to date or are included in the amount being
requested by the Contractor. o

4. Ownership and Control of Work Product

(a) Copvrights.
{i) Upon execution of this Agreement, any reports, documents, data, photographs and/or other

materials produced pursvant to this Agreement, and any and all drafts and/or other preliminary materials in any
format related to such items, shall become the exclusive property of the County.

3 | Page



Agreement No. S3P311-10C

(i)  Any reports, documents, data, photographs and/or other materials produced pursuant to this
Agreement (“Copyrightable Materials”) shall be considered “work-made-for-hire” within the meaning and purview of
Section 101 of the United States Copyright Act, 17 U.S.C. §101, and the County shall be the copyright owner thereof
and of all aspects, elements and components thereof in which copyright protection might exist. To the extent that the
Copyrightable Materials do not qualify. as “work-made-for-hire,” the Contractor hereby irrevocably transfers, assigns
and conveys exclusive copyright ownership in and to the Copyrightable Materials to the County, free and clear of any
liens, claims, or other encumbrances. The Contractor shall retain no copyright or intellectual property interest in the
Copyrightable Materials, and they shall be used by the Contractor for no other purpose without the prior written
permission of the County.

(iiy  The Contractor acknowledges that the County may, in its sole discretion, register copyright in the
copyright registrations. The Contractor shall cooperate in this effort, and agrees to provide any further
documentation necessary to accomplish this.

(iv) The Contractor represents and warrants that the Copyrightable Materials: (1) are wholly original
material not published elsewhere (except for material that is in the public domain); (2) do not violate any copyright
law; (3) do not constitute defamation or invasion of the right of privacy or publicity, and (4) are not an infringement of
any kind, of the rights of any third party. To the extent that the Copyrightable Materials incorporate any non-original
material, the Contractor has obtained all necessary permissions and clearances, in writing, for the use of such non-
original material under this Agreement, copies of which shall be provided to the County upon execution of this
Agreement.

(b)  Patents and Inventions, Any discovery or invention arising out of or developed in the course of
performance of this Agreement shall be promptly and fully reported to the Department, and if this work is
supported by a federal grant of funds, shall be promptly and fully reported to the Federal Government for
determination as to whether patent protection on such invention shall be sought and how the rights in the
invention or discovery, including rights under any patent issued thereon, shall be disposed of and administered in
order to protect the public interest.

(c)  Pre-existing Rights. In no case shall 4(a) or 4(b) above apply to, or prevent the Contractor from
asserting or protecting its rights in any report, document or other data, or any invention which existed prior to or
was developed or discovered independently from the activities directly related to this Agreement.

(d)  Infringements of Patents, Trademarks, and Copyrights. The Contractor shall indemnify and hold the
County harmless against any claim for any infringement by the Contractor of any copyright, trade sccrets, trademark
or patent rights of design, systems, drawings, graphs, charts, specifications or printed matter furnished or used by the
Contractor in the performance of this Agreement. The Contractor shall indemmnify and hold the County harmless
rogardless of whether or not the infringement arises out of compliance with the scope of services/scope of work.

(€)  Antitrust, The Contractor hereby assigns, setls, and transfers to the County all right, title and interest
in and to any claims and causes of action arising under the antitrust laws of the State of New York or of the United
States relating to the particular goods or services procured by the County under this Agreement.

5. Independent Contractor. The Contractor is an independent contractor of the County. The
Contractor shall not, nor shall any officer, director, employee, servant, agent or independent contractor of the
Contractor (a “Contractor Agent™), be (i} deemed a County employee, (ii) commit the County to any obligation, or (iii)
hold itself, himself, or herself out as a County employee or Person with the authority to commit the County to any
obligation, As used in this Agreement the word “Person” means any individual person, entity (including partnerships,
corporations and limited liability companies), and government or political subdivision thereof (including agencies,
bureaus, offices and departments thereof).

6. No Arrears or Default. The Contractor is not in arrears to the County upon any debt or contract
and it is not in default as surety, contractor, or otherwise upon any obligation to the County, including any
obligation to pay taxes to, or perform services for or on behalf of, the County.

7. Compliance with Law.
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(a)  Generally. The Contractor shall comply with any and all applicable Federal, State and local
Laws, including, but not limited to those relating to conflicts of interest, human rights, a living wage, and disclosure of
information, in connection with its performance under this Agreement. In furtherance of the foregoing, the Contractor
is bound by and shall comply with the terms of Appendix “EE” attached hereto and hereby made a part hereof. As
used in this Agreement the word “Law” includes any and all statutes, local laws, ordinances, rules, regulations,
applicable orders, and/or decrees, as the same may be amended from time to time, enacted, or adopted.

(b} Nassau County Living Wage Law. Pursuant to LL 1-2006, as amended, and fo the extent thata

waiver has not been obtained in accordance with such law or any rules of the County Executive, the Contractor
agrees as follows:

_(i) Contractor shall comply with the applicable requirements of the Living Wage Law, as
amended;

(i) Failure to comply with the Living Wage Law, as amended, may constitute a material
breach of this Agreement, such breach being determined solely by the County.
Contractor has the right to cure such breach within thirty days of receipt of notice of
breach from the County. In the event that such breach is not timely cured, the County
may terminate this Agreement as well as exetcise any other rights available to the
County under applicable law.

(i) On a yearly basis, Contractor shall provide the County with any material changes to its
Certificate of Compliance, attached hereto and hereby made a part hereof as Appendix
(EL'!’

{c) Records Access. The parties acknowledge and agree that all records, information, and data
(“Information””) acquired in connection with performance or administration of this Agreement shall be used and
disclosed solely for the purpose of performance and administration of the contract or as required by law. The
Contractor acknowledges that Contractor Information in the County’s possession may be subject to disclosure
under Article 6 of the New York State Public Officer’s Law (“Freedom of Information Law” or “FOIL”). In the
event that such a request for disclosure is made, the County shall make reasonable efforts to notify the Contractor of
such request prior to disclosure of the Information so that the Contractor may take such action as it decms
appropriate.

{d) Protection of Client Information. The FDE acknowledges and agrees that al information that the
FDE acquires in connection with performance under this Agreement shall be strictly confidential, used solely for the
purpose of performing services to or on behalf of the County, and shall not be disclosed to third partics except (i) as
permitted under this Agreement, (ii) with the written consent of the County (and then only to the extent of the
consent), or (iii) upon legal compulsion.

8. Minimum Service Standards. Regardless of whether required by Law:
(a) The Contractor shall, and shall cause Contractor Agents to, conduct its, his or her activities in
connection with this Agreement so as not to endanger or harm any Person or property.

(b) The Contractor shall deliver services under this Agreement in a professional manner consistent with
the best practices of the industry in which the Contractor operates. The Contractor shall take all actions necessary or
appropriate to meet the obligation described in the immediately preceding sentence, including obtaining and
maintaining, and causing all Contractor Agents to obtain and maintain, all approvals, licenses, and certifications
(“Approvals™) necessary or appropriate in connection with this Agreement.

9, Indemnification; Defense; Cooperation.

(a) The Contractor shall be solely responsible for and shall indemnify and hold harmless the County, the
Depattmentand its officers, employees, and agents (the “Indernified Parties”) from and against any and all liabilities,
losses, costs, expenses (including, without limitation, attorneys’ fees and disbursements) and damages (“Losses™),
arising out of or in connection with any negligent or wrongful acts or omissions of the Contractor or a Contractor
Agent, including Losses in connection with any threatened investigation, litigation or other proceeding or preparing a
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defense to or prosecuting the same; provided, however. that the Contractor shall not be responsible for that portion, if
any, of a Loss that is caused by the negligence of the County.

(b) The Contractor shall, upon the County’s demand and at the County’s direction, promptly and
diligently defend, at the Contractor’s own risk and expense, any and all suits, actions, or proceedings which may
be brought or instituted against one or more Indemnified Parties for which the Confractor is responsible under
this Section, and, further to the Contractor’s indemnification obligations, the Contractor shall pay and satisfy any
judgment, decree, loss or settlement in connection therewith.

(c) The Contractor shall, and shall cause Contractor Agents to, cooperate with the County and the’
Department in connection with the investigation, defense or prosecution of any action, suit or proceeding in
connection with this Agreement, including the acts or omissions of the Contractor and/or a Contractor Agent in
connection with this Agreement.

{d The provisions of this Section shall survive the termination of this Agreement.

10, insurance.

(a) Types and Amounts. The Contractor shall obtain and maintain throughout the term of this
Agreement, at its own expense: (i) one or more policies for commercial general liability insurance, which policy(ies)
shall name “Nassau County” as an additional insured and have a minimum single combined limit of liability of not
less than one million dollars ($1,000,000) per occurrence and two million dollars ($2,000,000) aggregate coverage,
(i) if contracting in whole or part to provide professional services, one or more policies for professional lability
insurance, which policy(ies) shall have a minimum single combined limit liability of not less than two million dollars
($2,000,000) per occurrence and four millién dollars ($4,000,000) aggregate coverage, (iii) compensation insurance
for the benefit of the Contractor’s employees (“Workers” Compensation Insurance™), which insurance is in
compliance with the New York State Workers® Compensation Law, and (iv) such additional insurance as the County
may from time to time specify.

()  Acceptability; Deductibles; Subcontractors. All insurance obtained and maintained by the
Contractor pursuant to this Agreement shall be (i) written by one or more commercial insurance carriers licensed to
do business in New York State and acceptable to the County, and which is Eii) in form and substance acceptable to
the County. The Contractor shatl be solely responsible for the payment of all deductibles to which such policies are
subject. The Contractor shall require any subcontractor hired in connection with this Agreement to carry insurance
with the same limits and provisions required to be carried by the Contractor under this Agreement.

{c) Delivery, Coverage Change: No Inconsistent Action, Prior to the execution of this Agreement, copies
of current certificates of insurance evidencing the insurance coverage required by this Agreement shall be delivered to
the Department. Not less than thirty (30) days prior to the date of any expiration or renewal of, or actual, pioposed or
threatened reduction or cancellation of coverage under, any insurance required hereunder, the Contractor shall provide
written notice to the Department of the same and deliver to the Department renewal or replacement certificates of
insurance. The Contractor shall cause all insurance to remain in full force and effect throughout the term of this
Agreement and shall not take or omit to take any action that would suspend or invalidate any of the required
coverages. The failure of the Contractor to maintain Workers” Compensation Insurance shall render this contract void
and of no effect. The failure of the Contractor to maintain the other required coverages shall be deemed a material
breach of this Agreement upon which the County reserves the right to consider this Agreement terminated as of the
date of such failure.

11.  Assignment; Amendment; Waiver; Subcontracting. This Agreement and the rights and
obligations hereunder may not be in whole or part (i) assigned, transferred or disposed of, (ii) amended, (iii) waived,
or (iv) subcontracted, without the prior written consent of the County Executive or his or her duly designated deputy
(the “County Exccutive™), and any purported assignment, other disposal or modification without such prior written
consent shall be null and void. The failure of a party to assert any of its rights under this Agreement, including the
right to demand strict performance, shall not constitute a waiver of such rights.

12.  Termination. .

(a) Generally. This Agreement may be terminated (i) for any reason by the County upon thirty (30} days’
written notice to the Contractor, (ii) for “Cause” by the County immediately upon the receipt by the Contractor of
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written notice of termination, (iii} upon mutual written Agreement of the County and the Contractor, and (iv) in
accordance with any other provisions of this Agreement expressly addressing termination,

As used in this Agreement the word “Cause” includes: (i) a breach of this Agreement; (ii) the failure to
obtain and maintain in full force and effect all Approvals required for the services described in this Agreement to
be legally and professionally rendered; and (iii) the termination or impending termination of federal or state
funding for the services to be provided under this Agreement.

(b) By the Contractor. This Agrecment may be terminated by the Contractor if performance becomes
impracticable through no fault of the Contractor, where the impracticability relates to the Contractor’s ability to perform
its obligations and not to a judgment as to convenience or the desirability of continued performance. Termination under
this subsection shall be effected by the Contractor delivering to the commissioner or other head of the Department (the
“Commissioner”), at least sixty (60) days prior to the termination date (or a shorter period if sixty days’ notice is
impossible), a notice stating (i) that the Contractor is terminating this Agreement in accordance with this subsection, (ii)
the date as of which this Agreement will terminate, and (iii) the facts giving rise to the Contractor’s right to terminate
under this subsection. A copy of the notice given to the Commissioner shall be given to the Deputy County Executive
who oversees the administration of the Department (the “Applicable DCE”) on the same day that notice is given to the
Commissioner. '

(¢¢  Contractor Assistance upon Termination. In connection with the termination or impending
reasonably requested by the County (including those set forth in other provisions of this Agreement) to assist the
County in transitioning the Contractor’s responsibilities under this Agreement. The provisions of this subsection
shall survive the termination of this Agreement. t

13.  Accounting Procedures; Records. The Contractor shall maintain and retain, for a period of six (6)
years following the later of termination of or final payment under this Agreement, complete and accurate records,
documents, accounts and other evidence, whether maintained electronically or manually (“Records™), pertinent to
performance inder this Agreement. Records shall be maintained in accordance with Generally Accepted
Accounting Principles and, if the Contractor is a non-profit entity, must comply with the accounting guidelines set
forth in the federal Office of Management & Budget Circular A-122, “Cost Principles for Non-Profit
Organizations.” Such Records shall at all times be available for audit and inspection by the Comptrolier, the
Department, any other governmental authority with jurisdiction over the provision of services hereunder and/or
the payment therefore, and any of their duly designated representatives. The provisions of this Section shall
survive the termination of this Agreement.

14,  Limitations on Actions and Special Proceedings against the County. No action or special

proceeding shall lie or be prosecuted or maintained against the County upon any claims arising out of or in
connection with this Agreement unless:

(a) Notice, At least thirty (30) days prior to seeking relief the Contractor shall have presented the demand or
claim(s) upon which such action or special proceeding is based in writing to the Applicable DCE for adjustment and the
County shall have neglected or refused to make an adjustment or payment on the demand or claim for thirty (30) days
afier presentment. The Contracior shall send or deliver copies of the documents presented to the Applicable DCE under
this Section to each of (i) the Department and the (ii) the County Attorney (at the address specified above for the County)
on the same day that documents are sent or delivered to the Applicable DCE. The complaint or necessary moving papers
of the Contractor shall allege that the above-described actions and inactions preceded the Contractor’s action or special
proceeding against the County.

{b) Time Limitation. Such action or special proceeding is commenced within the earlier of (i) one (1)
year of the first to occur of (A) final payment under or the termination of this Agreement, and (B) the accrual of
the cause of action, and (ii) the time specified in any other provision of this Agreement.

15.  Work Performance Liability. The Contractor is and shall remain primarily liable for the successful
completion of all work in accordance this Agreement irrespective of whetber the Contractor is using a Contractor
Agent to perform some or all of the work contemplated by this Agreement, and irrespective of whether the use of
such Contractor Agent has been approved by the County.

16.  Consent to Jurisdiction and Venue; Governing Law. Unless otherwise specified in this

7| Page



Agreement No. S3P311-10C

Agreement or required by Law, exclusive original jurisdiction for all claims or actions with respect to this
Agreement shall be in the Supreme Court in Nassau County in New York State and the parties expressly waive
any objections to the same on any grounds, including venue and forum non conveniens. This Agreement is
infended as a contract under, and shail be governed and construed in accordance with, the Laws of New York
State, without regard to the conflict of laws provisions thereof.

17.  Notices. Any notice, request, demand or other communication required to be given or made in
connection with this Agreement shall be (a) in writing, (b} delivered or sent (i) by hand delivery, evidenced by a
signed, dated receipt, (i) postage prepaid via certified mail, return receipt requested, or (i) overnight delivery via a
nationally recognized courier service, (c) deemed given or made on the date the delivery receipt was signed by a
County employee, three (3) business days after it is mailed or one (1) business day after it is released to a courier
© service, as applicable, and (d)(i) if to the Department, to the attention of the Commissioner at the address specified
above for the Department, (ii) if to an Applicable DCE, to the attention of the Applicable DCE (whose name the
Contractor shall obtain from the Department) at the address specified above for the County, (iii) if to the Comptroller,
to the attention of the Comptroller at 240 Old Country Road, Mineola, NY 11501, and (iv) if to the Contractor, to the
attention of the person who executed this Agreement on behalf of the Contractor at the address specified above for the
Contractor, or in each case to such other persons or addresses as shall be designated by written notice.

18.  All Legal Provisions Deemed Iincluded; Severability; Supremacy and Construction.

(a) Every provision required by Law to be inserted into or referenced by this Agreement is intended
to be a part of this Agreement. If any such provision is not inserted or referenced or is not inserted or referenced in
correct form then (i) such provision shall be deemed inserted into or referenced by this Agreement for purposes of
interpretation and (ii) upon the application of either party this Agreement shall be formally amended to comply

strictly with the Law, without prejudice to the rights of either party. :

(o)  Inthe event that any provision of this Agreement shall be held to be invalid, illegal or
unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be
affecied or impaired thereby.

{c) Unless the application of this subsection will cause a provision required by Law to be excluded
from this Agreement, in the cvent of an actual conflict between the terms and conditions set forth above the
signature page to this Agreement and those contained in any schedule, exhibit, appendix, or attachment to this -
Agreement, the terms and conditions set forth above the signature page shall control. To the extent possible, all the
terms of this Agreement should be read together as not conflicting.

(d)  Each party has cooperated in the negotiation and preparation of this Agreement. Therefore, in the
event that construction of this Agreement occurs, it shall not be construed against either party as drafier.

19,  Section and Other Headings. The section and other headings contained in this Agreement are
for reference purposes only and shall not affect the meaning or interpretation of this Agreement.

20.  Entire Agreement, This Agreement represents the full and entire understanding and agreement
between the parties with regard to the subject matter hereof and supersedes all prior agreements (whether written
ot oral) of the parties relating to the subject matter of this Agreement.

20.  Administrative Service Charge. The Contractor agrees to pay the County an administrative
service charge of five hundred and thirty three dollars ($533.00) for the processing of this Agreement pursuant to
Ordinance Number 74-1979, as amended by Ordinance Number 201-2001. The administrative service charge shall be
due and payable to the County by the Contractor upon signing this Agreement.

21.  Joint Venture.

(@)  If the Contractor is comprised of more than one legal entity or any group of partners or joint
venturers associated for the purpose of undertaking this Agreement, each such entity acknowledges and hereby
affirmatively represents and agrees that each has the power to bind the Contractor and each of the others
hereunder; and as such, each acts both as principal and agent of the Contractor and of each of the others
hereunder. Each further acknowledges and agrees that all such entities, partners or joint ventures associated for
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the purposes of undertaking this Agreement shall be jointly and severally liable to third parties, including but not
limited to the County, for the acts or omissions of the Contractor or any other entity, partner or joint venture
hereunder.

(b)  If'the Contractor is comprised of more than one legal entity or any group of partners or joint ventures
associated for the purposes of undertaking this agreement, each such entity acknowledges and hereby affirmatively
represents and agrees that the respective rights, duties and liabilities of each hereunder shall be governed by the laws of
the State of New York, including but not limited to the New York Partnership Law.

22.  Executory Clause. Notwithstanding any other provision of this Agreement:

(&) Approval and Execution. The County shall have no liability under this Agreement (including any
extension or other modification of this Agreement) to any Person unless (i) all County approvals have been
obtained, including, if required, approval by the County Legislature, and (ii) this Agreement has been executed
by the County Executive (as defined in this Agreement).

(b)  Availability of Funds. The County shall have no liability under this Agreement (including any
extension or other modification of this Agreement) to any Person beyond funds appropriated or otherwise lawfully
available for this Agreement, and, if any portion of the funds for this Agreement are from the state and/or federal
governments, then beyond funds available to the County from the state and/or federal governments.

{Remainder of page intentionally left blank}
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IN WITNESS WHEREOF, the Contractor and the County have executed this Agreement as of the
date first above written.

[FULL LEGAL NAME OF CONTRACTOR IN ALL CAPS]

By: __ GREELEY AND HANSEN LLC / / ﬂ

Name: Clifford Pomerantz, PE V/\/f
Title: Member / v

Date: y/‘ﬂ’;f L Y
NASSAU COUNTY
By:

Name:

Title:

Date:

PLEASE EXECUTE IN BLUE INK

[Note to Departments: County offices and bureaus that need to approve this Agreement in accordance with the
Charter should evidence approval by signing the contract routing form and not by placing a signature on this
Agreement. |
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STATE OF NEW YORK)

COUNTY OF N’ﬁf’ﬁ%ﬁ

On the Q—\'}'/day of P\@T\ \ in the year 201!§before me personally came
: to me personally known, who, being by me duly swor%\did depose and say that he

CHA
or mn tqﬁ Count{/a f Ese04 N:)’ ; that he or she is the \ of
X , the corporation described herein and which executed the above instrument;

and that he or she signed his or her name thereto by authority of the board of directors of said corporation.

NOTARY PUI’:LIC Mara Gall Pandolfo
LWI/ MMW Notary Public State of New York
Qualified in Kings County
No. 02PA620664
Expires May 26, 20 3

STATE OF NEW YORK)
)ss.:
COUNTY OF NASSAU)
On the day of in the year 201__ before me personally came
to me personally known, who, being by me duly sworn, did depose and say that he
or she resides in the County of ; that he or she is a Deputy County Executive of the County of

Nassau, the municipal corporation described herein and which executed the above instrument; and that he or she
signed his or her name thereto pursuant to Section 205 of the County Government Law of Nassau County.

NOTARY PUBLIC
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APPENDIX A
DETAILED SCOPE OF SERVICES

A. Division B - Detailed Design Services

Upon County approval, the FDE agrees to perform all the usual and necessary design services in connection with
the preparation of detailed contract drawings, specifications and cost estimates for the Pump Stations project
suitable for public bidding based on this Agreement, the RFP Attachment B — Preliminary Design Package, and the
RFP Attachments C and D, which contain Table of Contents of Standard Specifications and list of Standard
Details, respectively.

The FDE shall enter into a professional services contract directly with the County. Under a separate agreement,
the County has authorized the County’s program manager, the Bay Park Recovery Program Management Joint
Venture, hereinafter “PM-JV”, to serve as the County’s agent for the Assignment. The PM-JV’s activities will
include, but are not necessarily limited to, verifying that the FDE’s design conforms to the overall design intent of
the County’s improvement program, reviewing the FDE’s submittals, schedule tracking, review of FDE’s
payment requests, and tracking progress and status of the assignment and project.

1. Review of the preliminary design documents. If there are exceptions, follow procedure described in
Appendix A1 to issue technical memorandum with comments and, if appropriate, issuance of a
written amendment to the preliminary design documents. Ultimately, the FDE shall submit to the
PM-JV written, unconditional acceptance of the preliminary design documents as finalized.

2. Amend or update the preliminary design documents (RFP Attachment B) prepared by the PM-JV.
'The PM-JV will furnish to the FDE native electronic files for the FDE’s use in amending or
updating the preliminary design documents, which are to be submitted by the FDE at the Draft
(60% design completion) submittal stage. '

3. In order to identify the scope of work pertaining to ha==rdous materials, if any for this facility (or
these facilities), the FDE shall conduct a hazardous materials survey of all structures and
equipment to be demolished, removed and disposed of under this project and document the
findings in a survey report as part of the final design. The hazardous materials to be addressed
include, but are not limited to, asbestos-centaining materials, lead paint, mercury and PCB. The
Final Design will include the Final Survey Report and requirements that the Contractor follow all
Federal, State and local requirements for proper abatement, handling, transport and disposal of ail

hazardous materials.

4. Design Milestones: Submit Draft (60% design completion), Pre-Bid (90% design completion) and
Bid Ready (100% design completion) documents for PM-JV review. Components of each such
submittal shall include drawings, specifications, other documents that shall be included in the Bid
Ready documents, and updated construction cost estimate.

5. For each submittal, the submitted documents shall be furnished in printed and electronic format.
Unless a lesser quantity is acceptable to the County and PM-JV, furnish ten, full-sized printed
copies (on bond paper) for cach submittal, and furnish electronic copy transmitted in form mutually
acceptable to the FDE and PM-JV (e.g., compact disc, thumb-drive, or transmitted via e-mail or
ftp: site). Electronic copies shall be in both portable document format (PDF) and native file
format, unless otherwise agreed upon by the FDE and PM-JV. The County shall have the required
number of sets of bid documents printed without the assistance of the FDE.

6. Design Milestone Delivery Dates: Due to the critical nature of this project, the County intends that it
be advanced under an aggressive time frame. The Detailed Design Services (Division B) shall be
completed within 180 calendar days of the County’s authorization to begin services (NTP). Schedule
shall accommodate a minimum of 2 weeks of review time for cach design submittal package. Below
are the milestone dates, if the FDE misses any milestone the County reserves the right to cancel the

_ remainder of the agreement. ' S
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Milestone #1:  Draft Submittal (60% Design) 90 days from NTP
Milestone #2: Pre-Bid Submittal (90% Design) 135 days from NTP
Milestone #3: Bid Ready (100% Design) 180 days from NTP

Drawings: The contract drawings shall be prepared using Autodesk AutoCAD software in a version
acceptable to the County/PM-TV. The PM-JV has prepared AutoCAD drawings as part of the
preliminary design phase and will furnish to the FDE native files upon award of the contract to the
FDE. Such existing AutoCAD files are in 2D format. FDE shall prepare bid documents to
sufficient detail to clearly depict the scope of work. The use of photographs is acceptable to
achieve this goal especially where no existing drawings are available. The PM-TV has prepared
a set of standard details to be used as a starting point by the FDE. FDE shall develop the project
details, to the extent possible, from the PM-JV-developed standard details. The FDE shall be
responsible for developing all project details, whether or not developed from the standards
furnished by the PM-JV. FDE shall have complete professional liability for the project
specifications, whether or not developed from the standards furnished by the PM-JV.

Specifications: County/PM-JV shall furnish a copy of the County’s standard "front-end"
documents for bidding and contracting requirements, including the Notice to Bidders, Instructions
to Bidders, Proposal (bid form), Agreement, and General Conditions. The Proposal forms,
Supplementary or Special Conditions, Division 1 specifications, and all other sections of the
specifications shall be developed by the FDE. Bidding and contracting requirements and the
specifications shall be organized in accordance with the Construction Specifications Institute’s
MasterFormat 1988 edition (e.g., 16 Divisions plus the “front-end”). The PM-JV has prepared a
set of standard specifications to be used as a starting point by the FDE. FDE shall develop the
project specifications, to the extent possible, from the PM-JV -developed standard specifications.
The FDE shall be responsible for developing all project specifications, whether or not developed
from the County’s standard specifications. FDE shall have complete professional liability for the
project specifications, whether or not developed from the standards furnished by the PM-JV.

Cost Estimate: A complete construction cost estimate, including all construction factors,
allowances (if any), alternate bid items, contingencies, costs for the consiruction contractor’s
“general conditions” and “Division 1” costs, and contractor’s overhead and profit, shall be
furnished with each design milestone submittal. It is anticipated that the accuracy of such cost
estimates shall increase with each successive milestone submittal. Submit three (3) copies of the
detailed construction cost estimate at each of the design milestone points defined above. The
estimates shall be developed in accordance with the following standards:

a. Design Development — Construction Cost Estimate

Develop a Design Development construction cost estimate, based upon a 60%
+/- design at the end of the 60% Design Development Phase of the project.
This shall be considered a Class 2 cost estimate in accordance with AACE
International Recommended Practice 18R-97 (Revised 2011). Provide a
Basis of Estimate document in accordance with AACE International
Recommended Practice No. 34R-05.

Develop a Design Development construction cost estimate, based on the 90%
+/- design at the end of the 90% Design Development Phase of the project.
This shall be considered a Class 1 cost estimate in accordance with AACE
International Recommended Practice 18R-97 (Revised 2011). Provide a
Basis of Estimate document in accordance with AACE International
Recommended Practice No. 34R-05,
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b. Construction Drawing Phase (CDP) — Construction Cost Estimate

Develop a CDP construction cost estimate, based upon a 100% +/- design at
the end of the CDP of the project. This shall be considered a Class 1 cost
estimate in accordance with AACE International recommended Practice 18R-
97 (Revised 2011). Provide a Basis of Estimate document in accordance with
AACE International Recommended Practice No. 34R-05.

c. Estimate Methodology

Estimates shall be cleatly quantified and detailed as to Labor, Material, and
Equipment (construction assistance) components for each Pump Station. All
estimated Labor shall be developed using current wage rates, crew-based
detail, and specific assigned productivities. All estimated Material shall be
developed using current local pricing or vendor quotations. All estimated
Equipment used for construction assistance shall be clearly defined and costs
shall be based on current rental and operating rates, Lump sums or plug
numbers should be rarely used and only in cases of scope uncertainty
(typically at early design phases) or for quoted prices from Subcontractors
that have included all Labor, Material, and Equipment within their quote.
Submitted estimates shall contain backup for all pricing components as
required.

Provide Markups/Add-On cost factors for all “Below-the-Line” costs, such as

- Overhead, Profit, Escalation to the Midpoint of Construction, Insurance, and
Bond. These factors need to be clearly defined and justified by current
construction market standards. Provide backup for all escalation calculations

~ and any relevant allowance or unit price calculations. General Conditions
costs are to be estimated in detail and not applied as a factor. Design
Contingencies are to be applied in accordance with the design level and
AACE Class.

Estimates can be provided in either spreadsheet format (such as Excel) or
database formats (such as Sage Timberline). Estimates shall be organized into
clear Work Breakdown Structure (WBS) formats at all design levels. Estimate
report formats shall be determined by the County/PM-JV, but at a minimum
shall include estimate summary reports and detailed estimate reports.

d. 'FEMA Cost Breakdowns

At the start of the design development, all items that are determined per PM-
JV-provided criteria to be reimbursable by FEMA funds shall be segregated
and independently estimated at each design level. Final bid documents are
required to contain clear bid scope line items for any items that will be
reimbursed by FEMA.

e. Deliverables

TFor each design milestone provide working digital copies of all estimates, as
well as PDF versions of all Basis of Estimate reports and estimate summary
and detailed reports. All estimates are subject to County/PM-JV review and if
any deficiencies are noted or corrections are required, the estimates shall be
returned for resubmission for no additional compensation.

Attend review meetings with the County and the PM-JV as required to review job progress and to
resolve design issues and address and resolve other questions. The FDE shall prepare draft and
final minutes of each meeting, and, after County approval, distribute final minutes to all
attendees. Meetings may be conducted as conference calls or net meetings, with the exception of
meetings helg after milestone deliverables which will be organized as a face-to-face meeting.
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12.

13.

14.

15.

16.

17.

18.

19,

20.
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Preparc and submit the necessary Environmental Impact Forms.

Prepare permit applications, reports, documents, submittals, written responses and revised
materials required by authorities and agencies having jurisdiction. This work task shall not be
considered complete until it calminates in a permit or pre/post design approval by the
appropriate agency or agencies. The FDE must be aware of the latest applicable codes and
agency procedural requirements in order to expeditiously complete this design task.
Correspondence shall be submitted directly to the agency for review/approval with at least
two copies to the County, unless otherwise directed. Typical regulatory agencies involved in
our Environmental Engineering Projects may include but shall not be limited to the following:

a. Nassau County Fire Marshal - code compliance for fire protection systems {smoke
alarms, sprinklers, etc.).

b. Nassau County Health Dept. - code compliance for hazardous chemical
storage/conveyance systems, potable water protection devices, etc.

C. New York State Dept. of Environmental Conservation — Title V Plant-wide Source

Emissions Permits, dewatering application/permit submittals, wetland permits, process
related permits, grant related submissions, SPDES General Permit-02 for runoff from
construction sites, etc.

d. New York State Environmental Facilities Corp. - N.Y.S. Revolving Loan Program
required submissions.
e. Recommendations by County’s Insurance Bureau.

f. Other Local agencies (Towns, Villages.)
Submit written responses to all County and PM-JV review comments.

Make periodic site visits as necessary for a complete understanding of the existing facilities and
systems operations.

Attend and facilitate pre-bid meeting.

Review all commenis and/or questions posed by prospective bidders. Keep a log of such
comments/questions and prepare a draft written response to each for review and comment by the
County/PM-JV.

Prepare all necessary addenda to the contract documents.

Review all bid proposals received and provide representation a the pre-award meetings. Submit
a written recommendation regarding award of the construction contracts. '

If requested, the FDE shall provide copies of any and all design calculations.

If the total amount of the lowest responsible construction bids should exceed the final approved
construction cost, which is based on the FDE’s final construction cost estimate, by more than
fifteen (15) percent, the County may require the FDE to revise the plans, at no additional cost to
the County, so as to stay within the final approved estimated cost of construction. The FDE is
responsible for obtaining construction budget information from the County.
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The FDE shall not commence the services described in Divisions C, D and E until such time as the necessary
capital funds are appropriated by the Nassau County Legislature, encumbered thereof by the Nassau County
Comptroller for the required purpose and authorized by the Commissioner.

B. Division C - General Inspection Services

Prior to and during the course of project construction, the FDE shall perform the following General Inspection

Services:

10.

11

12.

13.

14.

The estimated construction period for this assignment is expected to be approximately 550
calendar days.

Conform the contract bid documents (plans and specifications) to reflect

changes made by addenda. Provide the PM-JV with one (1) set of conformed plans and
master specification book as a PDF file and bound .DWG plans on a CD. Additionally,
provide eight (8) hard copies of the conformed contract documents.

Provide representation at the site(s) pre-construction conference.

Review and approve detailed construction, shop and erection drawings.

Review and approve all proposed deviations and substitutions which do not constitute
significant changes to the scope of work or design intent of the contract drawings.

Review all laboratory, shop, mill, material and equipment test reports.

Prepare supplemental sketches, if required, to reflect actual field conditions.

Make periodic field visits as necessary or reasonably required to observe the construction vork
and confer with the County and Prime Construction Contractors on consfruction progress and
problems which arise during the progress of the construction work.

Assist the County and PM-JV in interpreting the construction contract documents.

Review change orders and prepare supplementary drawings and detailed independent cost
estimates in a timely fashion so as not to impede construction progress. '

Arrange for the FDE's project manager and support staff to attend update {one [1] per month) and
job (one [1] per month) meetings.

Witness and provide a written report on shop tests for all major equipment.

Provide consultation on special construction problems by specialists in specific fields of work.
Assist the County and the PM-JV in the final inspection of the work to determine if each

construction contract has been completed in accordance with the contract documents. Provide
written certification that project completion was in accordance with the contract documents.
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15. Throughout the construction period and at the completion of the construction activities, field verify
and check the Prime Construction Contractor’s Record Drawings on which the Prime Construction
Contractors have indicated changes in the construction work as-built to the extent possible based
on the FDE’s periodic site visits. This task shall include, but not be limited to the following;

a. That all equipment is shown as installed and that furnished dimensions are correct.

b. That all required wiring diagrams, conduit schedules, efc. are provided and are in
agreement with the field installation.

¢. That all changes, additions and deletions are shown.

d. That the record drawings are legible and clearly drawn.

e. That all supplemental and detailed drawings are included.

16. Check Prime Construction Contractor prepared as-built drawings and modify digital computer files
of contract drawings to reflect work as actuaily constructed. Provide two (2) CD-ROM copies of
these as-built digital computer files of the contract drawings.

Division D - Facility Operation and Maintenance Manual

Under this division of work, the FDE shall provide an Operation and Maintenance Manual for each
pumping station (“O&M Manual”) using the EPA Publication, * Considerations for preparation of
Operation and Maintenance Manuals (EPA-430/9-74001)" as a guideline. -

The O&M Manual provides a detailed description of the pumping facilities, process control strategies,
start-up and shutdown procedures, emergency response procedures, safety guidelines, troubleshooting
procedures, equipment preventive maintenance schedules as well as process flow schematics, isometric
figures, cross section and plan diagrams, valve schedules, single line diagrams, and miscellaneous tables.

The completion of the appiopriate O&M Manual will coincide with cach segment of construction. A draft
version of the O&M manual will be submitted for county review and approval prior to payment for the
90% completion point in construction. A final version of the O&M manual will be submitted for County
review and approval at the 100% construction completion point to incorporate issues learned during
startup. The final O&M manual will be supplemented with cataloged and bound copies of the approved
equipment manufacturers” O&M Manuals.

Fifteen (15) copies of the draft O&M Manual will be submitted for County review. Two (2) copies of the
clectronic files (boih text and graphics) used to produce the manuals will be turned over to the County. In
addition, two (2) hard copies (bound) of the final O&M Manual will be submitted for County review and
approval. The County requires compatibility of software as described in the subsequent paragraph.

Prepare and provide to the PM-JV Standard Operating Procedures (SOPs) to assist County staff in the
routine operation and monitoring of the new facilities, equipment and/or pump stations. These SOPs
will be site and equipment specific and be stand-alone documents with a maximum length of two (2)
pages. The SOPs are to be mounted, laminated and then posted near the appropriate equipment or
control panel. Two (2) additional copies of the SOPs will be filed in the Plant Operations office, and a
copy included in the appropriate O&M manual. Copies of the electronic files (both text and graphics)
used to produce the SOPs will be turned over to the County and PM-JV. The software is to be
compatible with existing County software and if not, the FDE will supply additional copies of the
software to the County.
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Both of these documents will be developed in accordance with the existing manuals and guides (examples
are available for the FDE’s review).

Add/remove equipment associated with this project on the Plant’s Equipment Asset Inventory database.

Two (2) additional copies of the SOP’s shall be included in the appropriate O&M Manual. Copies of
the electronic files (both text and graphics) used to produce the SOPs will be turned over to the County.
The software is to be compatible with existing County software and if not, the FDE will supply
additional copies to the County.

Division E - Facility Start-Up, Staffing and Training Services
Under this division of work the FDE shall provide the following services:

-1. Start-Up Services.

a. The FDE shall conduct start-up services during construction and shall continue
until initiation of the one (1) year project performance period. The following
detailed breakdown delineates the specific elements of the services associated
with the Pump Stations, ‘

b. Scheduling. The FDE, in conjunction with the County and PM-JV, shall develop
an overall start-up sequencing schedule that will define in detail significant start-
up activities. The overall start-up sequencing schedule shall be coordinated with
the County and Construction Contractors and updated as necessary.

c. Start-Up Assistance. The FDE shall provide expert on-site start-up assistance
prior to and during initial flow-through for the process units. Start-up assistance
during the first year of operation will be provided on a reasonable "on-call" basis
for troubleshooting, debugging, cost-effective process optimization, and general
startup supervision. Services to be provided include:

d. Strategic Start-Up Plan. This plan is designed to delineate major and minor
events expected when placing into operation equipment installed in connection
with the Pump Stations. The Start-up Plan shall identify specific plant
components and unit processes that will affect each other and establish a network
of related steps that will lead to a logical and smooth start-up. The strategic Start-
up Plan shall also define the roles and responsibilities of the participants (County,
FDE and construction FDEs). This plan shall be reviewed with the County.
Emphasis throughout the start-up will be on the O&M responsibilities of the
plant staff to ensure protection of equipment warranties.

e. Establish Process Parameters. The FDE shall review the process design and
process operational parameters and ostablish start-up procedures for each unit
process. Start-up procedures shall contain complete information pertaining to
control of the equipment and process trains associated with the Pump
Stations. _

f. Checklists, Logs, Records and Reports. Although various checklists and plant -
operating logs are in use, the FDE shall, if necessary, upgrade the system by
reviewing existing shift checklists, operating logs, records and reports for all
processes affected by the inclusion of the Pump Stations. The FDE shall provide
recommendations for upgrading existing record-keeping, checklists and logs for
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all components associated with these systems and develop new checklists and
logs for new or modified plant processes. -

g. Troubleshooting and Debugging. It is anticipated that equipment problems will
arise during and following start-up. The FDE shall provide assistance t0 address
problems encountered by the County during the project performance period,
analyze these problems and develop solutions that will minimize the overall
effects on plant personnel and processes.

h. Process Optimization. The FDE shall provide operations start-up assistance to
ensure that steps are taken to adjust and "fine tune" the processes and associated
equipment once they have been started up and stabilized.

2. Training Services.

a. The FDE, in conjunction with the County and PM-IV, shall assist in the
coordination of manufacturet's training for all new components of the Pump
Stations. This training shall be geared toward the following arcas:

i, Process theory/process control.
ii. Mechanical, electrical, instrumentation and HVAC component
function and interface.
iii. Preventative/corrective maintenance.
iv. Safety.
V. Laboratory training.
vi. "Hands-on" training.

b. This training shall be cootdinated with the County's on-going training program.
Any materials developed shall be turned over to the County for future use and
reference. '

C. General training shall be given during the construction period prior to start-up.

Suppiemental training, if deemed necessary by the County as 2 result of process
modifications during the one-year performance period, shall be provided by the
FDE and given prior to the conclusion of the one-year performance period, and
shall incorporate any adjustments in the process resulting from operational

experience.
3. One (1) Year Project Operating Report.

a. The FDE shall moanitor the performance of the facilities installed for the first year
' of operation and provide documentation to report on the capability of the project
of meeting the overall performance criteria. One (1) year after the initiation of
operation of the systems, the FDE shall prepare an evaluation of the Pump
Stations for review and acceptance by the County, if required by the
Commissioner. In the event that the improvements do not operate as planned, a
report defining the problem and corrective work necessary will be prepared.
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APPENDIX Al
FINAL DESIGN ENGINEER’S ASSUMPTION OF PROFESSIONAL LIABILITY

As part of its services to the County, the FDE shall review the PM-JV’s preliminary design documents and submit
to the PM-JV and County one of the following; 1) Unconditional written acceptance of the PM-JV’s preliminary
design documents, or 2) Detailed, written comments taking exception to specific elements of the preliminary
design presented in the PM-TV’s preliminary design documents.

In the event of the latter alternative (written exceptions to the preliminary design), the FDE’s comments ghall be
detailed and present a clear technical case, based on generally-accepted engineering and physical principles,
indicating the specific reasons for such exceptions. A technical ‘memorandum shall be included with the
cominents.

FDE’s fee on the payment schedule shall include performing the review of the preliminary design documents,
preparing and submitting written comments/exceptions, and two meetings with the PM-JV regarding the
preliminary design documents. Meetings will be ata location mutually acceptable to the FDE, County and PM-
JV. If required, the FDE shall make revisions to the preliminary design documents, including issuance of a

written amendment to the preliminary design documents, if appropriate.

Ultimately the conclusion of such efforts shall be the FDE’s written, unconditional acceptance of the preliminary
design documents. After the FDE has furnished written acceptance of the preliminary design documents, the FDE
shall be the design professional in responsible charge for the assignment in accordance with applicable laws and
regulations, including New York State laws and regulations pertaining to the practice of professional engineeting
(including, but not limited to, the Rules of the New York State Board of Regents, Part 20.3, Paragraph a.3).
Accordingly, FDE shall have sole and complete professional Hability and responsibility for the assignment and
entire project, including the preliminary design documents as finalized.
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APPENDIX B
PAYMENT SCHEDULE

Payment to the FDE for all services as outlined in “Appendix A,” including any extra sexvices that may
be authorized under this Agreement, shall be made as follows:

Detailed Design (Division B) & Construction Related Services (Division C, D &E) — The FDE shall
be paid a fee equal to a percentage of the net total cost of construction exclusive of Extra Services and
Reimbursable expenses to cover all costs associated with all work to complete Divisions B,C,D,andEas
outlined in the appropriate sections of Appendix A. The percentage of construction cost for the total project let
will be determined by a straight line interpolation between the limits of construction as delineated as follows:

NET CONSTRUCTION COST DESIGN FEE PERCENTAGE -
$ 6,800,000 and above 4,80 %
$6200000 | 4.89 %
$ 5,600,000 5.14 %
$ 5,000,000 576 %
| $4,400,000 and Below 6.55%

An initial estimated construction cost of $ 5,600.000 will be used as the basis for progress payments.
Interim adjustments to the estimated construction costs, as mutually agreed upon by the parties with the approval
of the Commissioner, shall be used to determine the payments to the Contractor.

For the design and construction phases, including the construction administration phase (Division B, C, D
& E), the FDE’s fee shall be payable as follows:

Phase of Work % of Fee
Detailed Design 60%
General Inspection Services 33%
Facility Operation and Maintenance Manual 3%
Facility Statt-Up, Staffing and Training Services 4%

Partial Payments - The FDE’s fee for services shall be paid in monthly installments. The amount of each
partial monthly payment shall be determined by the portion of the Contractor’s work completed for each Division,
as approved by the Commissioner.

Overtime - Payment vouchers which include overtime shall not be approved by the Department without
the Contractor baving obtained prior written approval of the Department for such overtime. The premium pay for
overtime, above the straight hourly rate shall not be subject to any multiplier. In computing the cost to the County
for overtime work performed, the overtime period shall be paid at the straight hourly rate times the applicable
multiplier, plus the overtime premium cost incurred.
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Construction Costs - It is agreed that the total cost of construction shall be the final total cost of the
construction contract, including extra change order amounts, except that, in computing the cost of construction
the following items shall not be included:

1. Fees paid to the Contractor, subcontractors or construction engineers, cost of land acquisition or legal

fees and the cost of equipment purchased outside of the construction contracts.

2. The cost of any and all change orders required by reason of the failure of the Contractor to include
such change order items in the contract documents, or by reason of errors made by the Contractor in
the preparation of the contract documents.

3. Moneys paid by the County to a contractor of subcontractor by way of settlement or satisfaction of
any claims or legal actions for delay brought against the County. :

4 Work for which the Contractor has already been paid such as “Extra Work.”

In the event the Contractor’s services result in change order “Credits” to the County, such credit
amounts shall not be deducted from the final cost of construction. Tt is the intention of the parties that the
Contractor shall be compensated for services rendered, notwithstanding that such services may resultina
change order credit which reduces the final cost of construction.

If in the further event the credit change order requires the Contractor to perform additional services,
then, subject to the approval of the Commissioner, the Contractor shall be paid for such services pursuant to the
subsection entitled “Extra Services or Additional Costs,” herein.

[£ the total amount of the Jowest responsible construction bids should exceed the final approved
estimated construction cost by more than fifteen (15) percent, the County may require the Contractor to revise
the plans, at no additional cost to the County, so as to stay within the final approved estimated cost of the
construction.

Ff the award of the construction contract(s) is not made prior to the expiration or termination of this
Agreement, then with respect to payment for the Division B, C, D and E services, instead of being paid based on
the total cost of construction as outlined above, the Contractor shall be paid a fair and reasonable amount based
on services actually rendered as mutually agreed by the Department and the Contractor.

Extra Services or Additional Costs - If the Contractor is required to perform extra services, or incurs
additional expenses due to substantial changes ordered by the Department, which changes are not due to the fault
or negligence of the Contractor; the Contractor shall be compensated for such extra expense and services.
Payment terms for any additional services shall be as mutually agreed by the Depariment and Contractor, as

either a lump sum or based on actual salaries of personnel as stipulated herein, and as further defined below.
Such extra services are to be provided only after written authorization by the Department.

For any additional services to be paid on actual salaries the Contractor shall be compensated for such extra
services by an amount equal to two and seventy-five hundredths (2.75) times the actual salaries or wages paid to
the technical personnel engaged in this phase of the work, exclusive of payroll taxes, insurance, and any and all
fringe benefits. The Contractor shall be compensated for such services performed by principals while engaging in
a technical capacity in the project, based on the principal’s hourly rate, times two and seventy-five hundredihs
(2.75), exclusive of payroll taxes, insurance and any and all fringe benefits. Notwithstanding the foregoing, the
maximum billable rate, after application of the multiplier, shall not exceed one hundred seventy five dollars
($175) per hour. '
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APPENDIX "L’

Certificate of Compliance
In compliance with Local Law 1-20006, as amended (the “Law”), the Contractor hereby certifies the following:

1. The chief executive officer of the Contractor is:

Andrew W. Richardson, P.F. BCEE (Name)

100 S. Wacker Drive, Suite 1400, Chicago, 1L 60606 (Address)

312-558-9000 (Telephone Number)

9. The Contractor agtees to either (1) comply with the requirements of the Nassau County Living Wage Law or
(2) as applicable, obtain a waiver of the requirements of the Law pursuant to section 9 of the Law. In the
event that the contractor does not comply with the requirements of the Law of obtain a waiver of the

requirements of the Law, and such contractor establishes to the satisfaction of the Department that a the time
of execution of this agreement, it had a reasonable certainty that it would receive such waiver based on the
Law and Rules pertaining to waivers, the County will agree to terminate the contract without imposing costs
or seeking damages against the Contractor.

3. In the past five years, Contractor has X hasnot been found by a court or a government agency t0
have violated federal, state, or local laws regulating payment of wages or benefits, labor relations, ot
occupational safety and health. If a violation has been assessed against the Contractor, describe below:

-

-

-

4, In the past five years, an administrative proceeding, investigation, or government body-initiated judicial action
has X _ has not been commenced against or relating o the Contractor in connection with federal, state, or local
laws regulating payment of wages or benefits, labor relations, ot occupational safety and health. If such a

proceeding, action, or investigation has been commenced, describe below:

-
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5. Contractor agrees to permit access to work sites and relevant payroll records by authorized County
representatives for the purpose of monitoring compliance with the Living Wage Law and investigating
employee complaints of noncompliance.

1 hereby certify that 1 have read the foregoing statement and, to the best of my knowledge and belief, it is true, correct and

complete. Any statement or representation made herein shall beghceurae and WW stated below.
- / 4
| ZotS éi? K) / _
I N

e 7
Dated Signature of Chief Executive Officer

Andrew W. Richardson, P.E., BCEE
Name of Chief Executive Officer

Sworn to before me this
o dayof April 205

Notary Public

DARLENE HENDERSON
OFFICIAL SEAL . |
B Notary Public, State of lHlinols
Commission Expires
Dacember 12, 2017
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Appendix "EE”
Equal Employment Opportunities for Minorities and Women
The provisions of this Appendix EE are hereby made a part of the document o which it is attached.

The Contractor shall comply with all federal, State and local statutory and constitutional anti-
discrimination provisions. In addition, Local Law No. 14-2002, entitied “Participation by Minority Group
Members and Women in Nassau County Contracts,” govems all County Contracts as defined herein and
solicitations for bids or proposals for County Contracts. In accordance with Local Law 14-2002:

(a) The Contractor shall not discriminate against employees or applicants for employment because of
race, creed, color, national origin, sex, age, disability or marital status in recruitment, employment, job
assignments, promotions, upgradings, demotions, transfers, layoffs, terminations, and rates of pay or other
forms of compensation. The Contractor will undertake or continue existing programs related to recruitment,
employment, job assignments, promotions, upgradings, transfers, and rates of pay or other forms of
compensation to ensure that minority group members and women are afforded equal employment
opportunities without discrimination.

(b) Atthe request of the County contracting agency, the Contractor shall request each employment
agency, labor union, or authorized representative of workers with which it has a collective bargaining or other
agreement or understanding, to furnish a written statement that such employment agency, union, or
representative will not discriminate on the hasis of race, creed, color, national origin, sex, age, disability, or
marital status and that such employment agency, labor union, or representative will affirmatively cooperate in
the implementation of the Contractor’s obligations hetein,

(c) The Contractor shall state, in all solicitations or advertisements for employees, that, in the
performance of the County Contract, all qualified applicants will be afforded equal employment opportunities
without discrimination because of race, creed, color, national origin, sex, age, disability or marital status.

(c'i) The Contractor shall make best efforts to solicit active participation by certified minority or
women-owned business enterprises (‘Certified MAWBEs") as defined in Section 101 of Local Law No. 14-
2002, for the purpose of granting of Subcontrauts.

(e) The Contractor shall, in its advertisements and solicitations for subcontractors, indicate its
interest in receiving bids from Certified MAWBESs and the requirement that Subcontractors must be equal
opportunity employers.

(f) Contractors rust notify and receive approval from the respective Department Head prior to issuing
any Subcontracts and, at the time of requesting such authorization, must submit a signed Best Efforts
Checklist.

(g) Contractors for projects under the supervision of the County's Department of Public Works shall also
submit a utilization plan listing all proposed Subcontractors so that, to the greatest extent feasible, all
Subcontractors will be approved prior to commencement of work. Any additions or changes to the list of
subconiractors under the utilization plan shall be approved by the Commissioner of the Department of Public
Works when made. A copy of the utilization ptan any additions or changes thereto shall be submitted by the
Contractor to the Office of Minority Affairs simuftaneously with the submission fo the Department of Public Works.

(h) Atany time after Subcontractor approval has been requested and prior to being granted, the
coniracting agency may reguire the Contractor to submit Documentation Demonstrating Best Efforts to Obtain
Cettified Minority or Women-owned Business Enterprises. In addition, the contracting agency may require the
Contractor to submit such documentation at any time after Subcontractor approval when the contracting
agency has reasonable cause to believe that the existing Best Efforts Checklist may be inaccurate. Wwithin ten
working days (10) of any such request by the contracting agency, the Contractor must submit Documentation.

(i) Inthe case where a request is made by the contracting agency or a Deputy County Executive
acting on behalf of the contracting agency, the Contractor must, within two (2) working days of such request,

o " BE-1|Page



Agreement No. §3P311-10C

submit evidence to demonstrate that it employed Best Efforts to obtain Certified M/WBE participation fnrough
proper documentation.
(j) Award of a County Contract alone shall not be deemed or interpreted as approval of all
Contractor’s Subcontracts and Contractor's fulfiiment of Best Efforts to obtain participation by Certified
M/WBES.

(k) A Contractor shall maintain Documentation Demonstrating Best Efforts o Obtain Certified
Minority or Women-owned Business Enterprises for a period of six (6) years. Failure to maintain such
records shali be deemed failure to make Best Efforts to comply with this Appendix EE, evidence of false
certification as MIWBE compliant or considered breach of the County Contract.

{ The Contractor shall be bound by the provisions of Section 109 of Local Law No. 14-2002
providing for enforcement of violations &8 follows:

a. Upon receipt by the Executive Director of a complaint from a contracting agency that a
County Contractor has failed to comply with the provisions of Local Law No. 14-2002, this
Appendix EE or any other contractual provisions included in furtherance of Local Law No.

14-2002, the Executive Director will try to resolve the matter.

b. If efforts to resolve such matter to the satisfaction of all parties are unsuccessful, the
Executive Director shall refer the matter, within thirty days (30) of receipt of the
complaint, to the American Arbitration Association for proceeding thereon.

¢. Upon conclusion of the arbitration proceedings, the arbitrator shall submit to the Executive

Director his recommendations regarding the imposition of sanctions, fines or penaities. The

Executive Director shall either (i} adopt the recommendation of the arbitrator (i) determine
that no sanctions, fines or penalties should be imposed o (i) modify the recommendation
of the arbitrator, provided that such modification shall not expand upon any sanction
recommended or impose any new sanction, or increase the amount of any recommended
fine or penalty. The Executive Director, within ten days (10) of receipt of the arbitrators
award and recommendations, shall file a determination of such matter and shall cause a
copy of such determination to be served upon the respondent by personal service of by
certified mail return receipt requested. The award of the arbitrator, and the fines and
penalties imposed by the Executive Director, shall be final determinations and may unly be
vacated or modified as provided in the civil practice law and rules (‘CPLR").

(m) The contractor shall provide contracting agency with information regarding all subcontracts
awarded under any County Contract, including the amount of compensation paid fo each Subcontractor and
shall complete all forms provided by the Executive Director or the Department Head relating to subcontractor
utilization and efforts to obtain MAWBE participation.

Failure fo comply with provisions (a) through (m) above, as ultimately determined by the Executive
Director, shall be a material breach of the contract constituting grounds for immediate termination. Once a final
determination of failure to comply has been reached by the Executive Director, the determination of whether to
terminate a contract shall rest with the Deputy County Executive with oversight responsibility for the
contracting agency.

Provisions (a), (b) and {c) shall not be binding upon Contractors or Subcontractors in the
performance of work or the provision of services or any other activity that are unrelated, separate, or distinct
from the County Contract as expressed by its terms.

The requirements of the provisions (a), {b) and (c) shall not apply to any employment or application
for employment outside of this County or solicitations or advertisements therefor or any existing programs of
affirmative action regarding employment outside of this Gounty and the effect of contract provisions required
by these provisions (&), (b) and {c) shall be so limited.
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The Contractor shall include provisions (), (b) and (c) in every Subcontract in such a manner that
these provisions shall be binding upon each Subcontractor as to work in connection with the County Contract.

As used in this Appendix EE the term “Best Efforts Checklist’ shall mean a list sighed by the
Contractor, listing the procedures it has undertaken to procure Subcontractors in accordance with this
Appendix EE.

As used in this Appendix EE the term “County Contract’ shall mean (i) a written agreement of
purchase order instrument, providing for a total expenditure in excess of twenty-five thousand dollars
($25,000), whereby a County contracting agency is committed to expend or does expend funds in retumn for
labor, services, supplies, equipment, materials or any combination of the foregoing, to be performed for, or
rendered or furnished to the County; or (ii) a written agreement in excess of one hundred thousand dollars
($100,000), whereby a County contracting agency is committed to expend or does expend funds for the
acquisition, construction, demoilition, replacement, major repair or renovation of real property and
improvements thereon. However, the term “County Contract” does not include agreements or orders for the
following services: banking services, insurance policies or contracts, or contracts with a County contracting
agency for the sale of bonds, notes or other securities.

As used in this Appendix EE the term “County Contractor’ means an individual, business enterprise,
including sole proprietorship, partnership, corporation, not-for-profit corporation, or any other person or entity
other than the County, whether a contractor, licensor, licensee or any other party, that is (i) a party fo a County
Contract, (ii) a bidder in connection with the award of a County Contract, or (iii) a proposed party to a County
Contract, but shall not include any Subcontractor.

As used in this Appendix EE the term "County Contractor” shall mean a person or FDE who will
manage and be responsible for an entire contracted project.

As used in this Appendix EE “Documentation Demonstrating Best Efforts to Obtain Certified Minority or
Women-owned Business Enterprises’ shall include, but is not limited to the following:

a. Proof of having advertised for bids, where appropriate, in minority publications, trade

newspapers/notices and magazines, trade and union publications, and publications of
general circulation in Nassau County and surrounding areas or having verbally solicited
MMWBEs whom the County Contractor reasenably believed might have the qualifications to
do the work. A copy of the advertisement, if used, shall be inciuded to demonstrate that it
contained language indicating that the County Contractor welcomed bids and quotes from
MAWBE Subcontractors. In addition, proof of the date(s) any such advertisements appeared
must be inclvded in the Best Effort Documentation. if verbal solicitation is used, a County
Contractor's affidavit with a notary's signature and stamp shall be required as part of the
documentation. '

b. Proof of having provided teasonable time for MWBE Subcontractors to respond to bid
opportunities according to industry norms and standards. A chart outlining the
schedule/time frame used to obtain bids from MAWVBES is suggested to be included with
the Best Effort Documentation

c. Proof or affidavit of follow-up of telephone calls with potential MAWBE subcontractors
encouraging their participation. Telephone logs indicating such action can be included
with the Best Effort Documentation

d. Proof or affidavit that MAWBE Subcontractors were allowed to review bid specifications,
blue prints and all other bid/RFP related items at no charge to the M/WBES, other than
reasonable documentation costs incurred by the County Contractor that are passed onto

the MMWBE. ‘

e. Proof or affidavit that sufficient time prior to making award was allowed for M/WBESs to
participate effectively, to the extent practicable given the timeframe of the County Contract.
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f. Proof or affidavit that negotiations were held in good faith with interested MAWBES, and that

MAWBESs were not rejected as unqualified or unacceptable without sound business reasons
pased on (1) a thorough investigation of MAWBE qualifications and capabilities reviewed
against industry custom and standards and {2) cost of performance The basis for rejecting
any MIWBE deemed unqualified by the County Contractor shall be included in the Best

Effort Documentation

a. if an M/WBE is rejected based on cost, the County Contractor must submit a list of all sub-
bidders for each item of work solicited and their bid prices for the work.

h. The conditions of performance expected of subcontractors by the County Contractor must also
be included with the Best Effort Documentation

i. County Contractors may include any other type of documentation they feel necessary to
further demonstrate their Best Efforts regarding their bid documents.

As used in this Appendix EE the term “Executive Director” shall mean the Executive Director of the
Nassau County Office of Minority Affairs; provided, however, that Executive Director shall include a designee of
the Executive Director except in the case of final determinations issued pursuant to Section (a) through (1) of
these rules.

As used in this Appendix EE the term «gupcontract’ shall mean an agreement consisting of partor
parts of the contracted work of the County Contractor.

As used in this Appendix EE, the term “Subcontractor” shall mean a person or FDE who performs part
or parts of the contracted work of a prime contractor providing services, including construction services, to the
County pursuantto a county contract. Subcontractor shall include a person or FDE that provides labor,
professional or other services, materials or supplies to a prime contractor that are necessary for the prime
contractor to fulfill its obligations to provide. services to the County pursuani to a county contract. Subcontractor
shall not include a supplier of materials to a contractor who has contracted to provide goods but no services o
the County, nor a supplier of incidental materials to a contractor, such as office supplies, tools and other items of
nominal cost that are utilized in the performance of a service contract.

Provisions requiring contractors to retain or submit documentation of best efforts to utilize certified
subcontractors and requiring Department head approval prior to subcontracting shall not apply to inter-
governmental agreements. In addition, the tracking of expenditures of County dollars by not-for-profit
corporations, other municipalities, States, or the federal government is not required.
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BID PACKET FOR NON-CONSTRUCTION CONTRACTS

NEW YORK CLEAN WATER and DRINKING WATER STATE REVOLVING FUNDS
Administered by the New York State Environmental Facilities Corporation (EFC)

“Non-Construction Contracts” means any written agreement, and amendment(s) thereto, where the
recipient is committed to expend or does expend funds in return for labor, services (including legal, financial,
technical, and other professional services), travel, supplies, equipment, materials or any combination of the
foregoing, to be performed for, or rendered or furnished to the contracting agency. '

Contents of Bid Packet

Part1: REQUIRED CONTRACT LANGUAGE ..........cocooserrsnereoen e 4

The required contract language to be inserted into afl non-construction coniracts to
satisfy Equal Employment Opportunity (EEQ), Disadvantaged Business Enterprise
(DBE), Minorify & Women Owned Business Enterprise (MWBE), American fron and

. Stesl {AlS) and some other Clear/Drinking Water State Revolving Fund (SRF) Program
requfrements

Part2: - GUIDANCE MATERIALS .................... PR USRS RRSPY 12

A description of the program requirements as they relate to non-construction confracts
funded in whole or in part by the New York State Revoiving Funds — all contracts and
subcontracts. :

Checkilsts summarizing important required forms oF steps to be completed by the
Contractor are included af the end of this section.

Part 3: REQUIRED FORMS ... eeereeseeee e RS 32

Copies of required forms are included at the end of this packet for the Service Provider's
use. All forms can be found on the EFC wabsife (www.efc.gov).

The SRF Bid Packet .
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PART 1:
REQUIRED CONTRACT LANGUAGE

This Part 1 is to be inserted in its entirety for ALL non-construction contracts a‘nd
subcontracts funded in whole or in part with SRF funds.

Check EFC’s websife (www.efc.ny.gov) for updates.
+pPjease note that the contractual language in its entirety is not necessarily applicable to

ali projects. information is provided in parentheses below each program section within to
identify circumstances when certain language is not applicable.™

Table of Contents

REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS woooovesocvsssesor 5

" EEO AND MWBE LANGAUGE, GOALS AND OTHER PROGRAM REQUIREMENTS. ... 6
VB PROGRAM ..o eecteer s o555 0 7
EEOQ PROGRAM .....vooeervoreiesseessimsanssseconss STV U PR PO RO 8
DISADVANTAGED BUSINESS‘ENTERPRI-SES'....,.............................................. ........................ 8
REMEDIES ........................................................................................ .8
RESTRICTIONS ON LOBBYING . .ooe oo ssssses s s o s s o
AMERICAN IRON AND STEEL (AIS) REQUIREMENT w...oovsivvssssensscsrmess s e 9
;i’he SRF Bid Packetf
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REQUIRED TERMS FOR PROJECT CONTRACTS AND SUBCONTRACTS

*(Applies to all contracts)™

In accordance with the terms and conditions set forth in Section 5.1 of the Project Finance Agreement,
Recipient agrees that the following language will be included in ali contracts and subcontracts regarding the
Project including but not limited to those relating to construction, engineering, architectural, legal and fiscal
services, as required by federal and state laws, regulations, and executive orders applicable to this Project:

Defined Terms:

The term “Bid Packets’ means the New York State Revolving Fund (SRF) Bid Packet for Construction
Contracts and Bid Packet for Non-Construction Contracts and Service Providers, available at www.efe.ny.govl.

The term “Service Providers’ means those who provide the following: legal, engineering, financial advisory,
technical, or other professional services; supplies, commodities, equipment, materials, and travel.

The term “subcontractor”, as used in this contract or subcontract, means, and applies to, any individual or
business enterprise that has an agreement, purchase order, or any other contractual arrangement with a
Service Provider.

The term “EEOQ policy statement’ means a statement of the Service Provider and subcontractor setting forth at
[east the following:

(i) A statement that the Service Provider will provide for and promote equal employment opportunity
free of discrimination and harassment against any person on the basis of race, color, national
origin, age, disability, sex, gender, sexual orientafion, religion, genetic characteristics or
information, status as a victim of domestic violence, veteran or military status, marital or family
“status, or any other discrimination prohibited by law, and will undertake or continue existing
programs of affirmative action 1o ensure that minority group members and women are afforded
equal employment Opportunities without discrimination and will make and document its
conscientious. and active efforts to employ and utilize minority group members and women in its
work force on contracts relating to the Project. :

(ii) An agreement that all of Service Provider's solicitations or advertisements for employees will staté
that, in the performance of the contract relating to this Project, all qualified applicants will be
provided with equal employment opportunity free of discrimination and harassment against any
person on the basis of race, color, hational origin, age, disability, sex, gender, sexual orientation,
religion, genetic characteristics or information, status as a victim of domestic violence, veteran or

military status, marital or family status, or any other discrimination prohibited by law.

(i) An agreement to request each employment agency, labor union, or authorized representative of
workers with which it has a collective bargaining or other agreement or understanding, to furnish
a written statement that such employment agency, labor union, or representative will not
discriminate or harass on the basis of race, color, national origin, age, disability, sex, gender,
sexual orientation, religion, genstic characteristics or information, status as a victim of domestic
violence, veteran or military status, marital or family status, or any other discrimination prehibited
by law and that such union or representative will affirmatively cooperate in the implementation of
the Service Provider's obligations herein.

(iv) An agreement to comply with the provisions of the Human Rights Law {Article 15 of the Executive
Law), including those telating to non-discrimination on the basis of prior criminal conviction and
prior arrest, and with all other State and federal statutory constitutional non-discrimination
provisions. '

The term “EFC* means the New York State Environmental Facilities Corporation.
The term “EPA” means the United States Environmental Profection Agency.

The term “ESD" means the Empire State Development Corporation - Division of Minority and Women’s

The SRF Bid Packet
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Business Development.

The term “Recipient” means the party, other than EFC, to a grant agreement or a project finance agreement
with EFC through which funds for the payment of amounts due hereunder are being paid in whole or in part.

The term “State” means the State of New York.

The term “Treatment Works Project’ means a Clean Water Act (CWA) Section 212 project. Examples
inciude new, expanded or rehabilitated wastewater plants; sludge treatment and disposal facilities including
biosolids reuse; collector, trunk and interceptor sewers, sewer rehabilitation and infiltration/inflow
correction; municipally-owned sewers and treatment capacity for industrial wastewater, combined sewer
overflow (CSO) abatement; stormwater resiliency and poliution abatement; energy initiatives, including
energy efficiency and on-site power generator for treatment plants and sewer systems; water treatment
plant filter backwash and sludge treatment; water efficiency projects, including conservation and reuse of
water; septage hauling and marine vessel pump outtreatment facilities; publically-owned water
conservation/reuse devices of systems; and security measures for wastewater treaiment plants and sewer
gystems.

The terms “Nonpoint Source Projects” and “Green Infrastructure Project” mean a CWA Section 319 Project.
Examples include green infrastructure projects that manage stormwater, such as constructed wetlands,
biofilters, porous pavement and green roofs; waterbody restoration including stream bank stabilization and
drainage erosion and sediment control; restoration of riparian vegetation, wetlands and other water bodies;
land acquisition of conservation easements for water quality protection, stormwater management facilities,
such as street swespers and catch basin vacuum vehicles, sediment traps and basins; and capping and
closure of municipal solid waste landfills, landfill reclamation, landfill leachate collection, storage and
treatment of landfill gas collection and control systems. :

The term “Estuary Management Program Project” means a CWA Section 320 Project. Examples include
projects necessary to implement the EPA-approved Estuary Conservation and Management Plans for the
New York-New Jersey Harbor, Peconic Bay; and Long Island Sound Estuaries.

EEOQ AND MWBE LANGAUGE, GOALS AND OTHER PROGRAM REQUIREMENTS

S AND OTHER PROGRAM REML =T

=(Applies to all contracts)™
interpretation:

This contract is subject to Article 15-A of the Executive Law (Article 15-A) and 5 NYCRR 140-145 (the
Regulations) and shall be considered a State Contract as defined therein. If any of the terms herein conflict
with Article 15-A or the Regulations, such law and regulations shall supersede these requirements.

Representations and Acknowledgements of Service Provider:

The Service Provider acknowiedges that funds for the payment of amounts due under this contract are being
provided in whole or in part subject to the terms and conditions of a grant agreement or a project finance
agreement with EFC.

The Service Provider represents that it has submitted an EEO policy staterent, an EEO Workforce Staffing
Plan for Service Provider (Non-construct'lon) Contracts, and an MWBE Utilization Plan (prime Service Providers
only), prior fo the execution of this contract.

SusgensionlDebannent -The Service Provider is not a debarred or suspended party under 2 CFR Part 180, 2
CER Part 1532 and 40 CFR Part 32. Further, neither the Service Provider nor any of its subcontractors have
confracted with, or will contract with, any debarred or suspended party under the foregoing regulations or with
any party that has been determined to be ineligible to bid under Section 316 of the Executive Law.

Equal Employment Opportunity (EEO), Affirmative Action, MWBE and Other Covenants:

Service Provider and subcontractor shall comply with all federal and state laws, regulations, and executive

The SRF Bid Packet
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orders applicable to this Project, and shall provide such documentation, including periodic reports, as may be
requested from time to time and as set forth in guidance documentation available at www.efc.ny.gov/, including
but not fimited to the Bid Packets. .

With respect to this contract, the Service Provider and subcontractor shall undertake or continue existing
programs of affirmative action and equal employment opportunity to ensure that minority group members and
women are afforded equal employment opportunities without discrimination because of race, color, national
origin (including limited English proficiency), age, disability, sex, gender, sexual orientation, religion, genetic
characteristics or information, status as a victim of domestic viclence, veteran or military status, marital or famity
status, or any other discrimination prohibited by law. For these purposes, affirmative action shall apply inthe
areas of recruitment, employment, job assignment, prometion, upgrading, demotion, transfer, layoff, or
termination and rates of pay or other forms of compensation. :

MWBE PROGRAM |

**(Applies to all: (1) Service Provider Contracts greater than $25,000
(2) Contracts that are initially under this thresholds but subsequent change orders or
contract amendments increased the contract valie above $25,000
(3) Change orders greater than $25, 000)**

MWBE Goals - The Service Provider agrees to pursUe MWBE goals in effect at the time of execution of this
conract. The MWBE goals shall be applied to ihe total amount being funded pursuant to the grant
agreement or project finance agreement with EFC.

16/1/2012 =Present - -[ MWBE Combined Goal*.
All counties 20%
*May be any combination of MBE and/or WBE participation

Service Provider shall soiicit participation of MWBE firms (including subcontractors, consultants and service
providers) for SRF-funded projects in accordance with the aforementioned goals. The Service Provider must
submit sufficient documentation to demonstrate good faith efforts to provide opportunities for MWBE
participation for work related to the SRF-funded project in the event respective goals are not achieved.
Guidance pertaining to documentation of good faith efforts is set forth in the Bid Packet.

The Service Provider agrees that for purposes of providing meaningful participation by MWBEs on the contract
and achieving the goals, Service Provider will reference the directory of New York State Certified MWBESs found
at the following internet address: httg:f/www.ny.newnycontracts.coml.

Subcontractors who in turn subcontract work shall aiso comply with MWBE requirements for that contract.

MWBE Utilization Plan (MWBE Utilization Plan requirements apply to Service Provider. MWBE Utilization
Plans are submitted to the SRF Recipient's minarity business officer (MBQ) prior to execution of a confract.) —
Each Service Provider shall prepare an MWBE Utilization Plan, and any subsequent revisions or amendments
thereto, that provides information describing MBEs and WRBEs to be utilized at various times during the
performance of this contract. The MWBE Utilization Plan shall identify the Service Provider's proposed MBE
and WBE utilization for this contract and the MWBE participation goals established for this contract by EFC.
The MBEs and WBEs identified in the MWBE Utilization. Plan must be certified by, or have applied, for
certification from ESD. :

In the event that the Service Provider’s approved MWBE Utilization Plan does not propose achievement ofthe
MWBE participation goals for this contract, the Service Provider shall complete a waiver request as hereinafter
referenced.

Submission — Within 30 days of execution of this contract, the Service Provider shall submit to the Recipient
copies of all signed subcontracts, agreements, and/or purchase orders referred to in the MWBE Utilization
Plan.

Compliance — The Service Provider agrees to adhere to its approved MWBE Utilization Plan for the
participation of MWBES on this contract pursuant to their respective MWBE goals.

The SRF Bid Packet
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Waivers — If the Service Provider's application of good faith efforts does not result in the utilization of MBE
and/or WBE firms to achieve the aforementioned goals then, prior to execution of a contract, the Service
Provider shall complete the waiver request portion of the MWBE Utifization Plan and submit it to the Recipient.
The Service Provider is entitied to receive a written notice of acceptance or denial within 20 days of receipt.
Upon receipt of a notice of deficiency from the Recipient, the Service Provider shall respond with a written
remedy to such notice within 7 days. Such response may include a request for a total or partial waiver of the
aforementioned goals.

The Service Provider shall comply with the requirements set forth in the Bid Packets regarding waivers.
Required Reports — MWBE Monthly Report— The Service Provider agrees to submit a report to the Recipient

by the 3 business day following the end of each month over the term of this contract documenting the payment
made and the progress towards achievement of the MWBE goals of this contract. ‘

EEQ PROGRAM

*(Applies fo all Service Provider Contracts and Subcontracts)™
EEO Workforce Staffing Plan

All Service Providers and their subcontractors shall submit an acceptable EEO Workforce Staffing Plan setting
forth the anticipated work force to be utilized on such contract or, where required, information on the Service
Provider's total work force, including apprentices, broken down by specific ethnic packground, gender and
Federal occupational categories or other appropriate categories specified by the Recipient. The EEO
Workforce Staffing Plan is submitted to the Recipient prior to execution of a contract.

Required Reports - EEO Workforce Utilization Reports

During the term of this contract, the Service Provider and subconiractor shall update and provide notice o the
Recipient of any changes to the previously submitied Staffing Plan in the form of an EEO Workforce Utilization
Report. The Service Provider shall submit this information on a quarterly basis during the term of this contract
to report the actual workforce utilized in the performance of the contract by the specified categories listed -
including ethnic background, gender, and Federal occupational categories. The EEO Workforce Utilization

Report must be submitted to report this information. in the event a Service Provider and subcontractor’'s
workforce does not change within the Quarterly period, the Service Provider shall notify the Recipient in writing.

DISADVANTAGED BUSINESS ENTERPRISES

DISADVANIAGEL b e ————

*(Applies to all contracts)™

The Service Provider and subcontractor shall not discriminate on the basis of race, color, national origin or sex
in the performance of this contract. The Service Provider and subcontractor shall carry out applicable
requirements of 40 CFR Part 33 in the award and administration of confracts awarded under EPA financial
assistance agreements. Failure by the Service Provider and subcontractor to carry out these reguirements is
a material breach of this contract which may result in the termination of this contract or other legally available
remedies. Service Providers and subcontractors shall comply with the requirements setforth in the Bid Packets
regarding Disadvantaged Business Enterprises. '

REMEDIES

~(Applies to all contracts, **

Upon a determination by the Recipient of the Service Providers non-responsiveness, non-responsibiiity or
breach as a resuit of a failure to comply with the requirements of Article 15-A and the Regulations, the Recipient
may withhold funds under this contract or take such other actions, impose liquidated damages or commence
enforcement proceedings as set forth herein or as otherwise allowed by law or in equity.

The SRF Bid Packet
SRF Non-Construction Contracts - Revision Date: 10/1/2014




Agreement No. S3P311-10C
- Page @

if the Service Provider or subcontractor fails to submit to Recipient an EEQ policy statement consistent with
the provisions set forth in clauses (i), {ii), (i) and (iv) of the definition thereof and within the timeframe reguired
therefor, Recipient may declare this contract to be null and void. _

The Service Provider and subcontractor agree that a failure to submit and/or adhere to its EEQ policy
statement, EEQ Workforce Staffing Pian for Service Provider {(Non-construction) Contracts, and an MWBE
Utilization Plan, and any other required periodic reports, shall constitute a material breach of the terms of this
contract, entitling Recipient to any remedy provided herein, including but not limited to, a finding of Service
Provider non-responsiveness.

Liquidated or Other Damages - If it has been determined by the Recipient or NYSEFC that the Service
Provider is not in compliance with the requirements herein or refuses to comply with such requirements, or if
the Service Provider is found to have willfully and intentionally failed to comply with the MWBE participation
goals, the Service Provider shall be obiigated to pay to Recipient liquidated damages or other appropriate
damages as determined by the Recipient or EFC, in accordance with Section 316-a of Article 15-A and 5
NYCRR §142.13

Liguidated damages shall be calculated as an amount not to exceed the difference between:

1. All sums identified for payment io MWEEs had the Service Provider achieved the contractual
MWBE goals; and

2. All sums actually paid to MWBESs for work performed or materials supplied under this contract.

In the event a determination has been made by the Recipient or EFC which requires the payment of liquidated
damages and such ‘dentified sums have not been withheld, the Service Provider shall pay such liguidated
damages to the Recipient within sixty (60) days after they are assessed unless prior to the expiration of such
sixtieth day, the Service Provider has filed a complaint with ESD pursuant to Subdivision 8 of Section 313 of
the Executive Law in which event the liquidated damages shall be payable if the Director of ESD renders a
decision in favor of the Recipient. '

RESTRICTIONS ON LOBBYING

*(Applies to all contracts greater than $100,000)**
The Service Provider and subcontractor executing a contract in excess of $100,000 agree to provide to the

Recipient an executed Certification For Contracts, Grants, Loans, and Cooperative Agreements 40 CFR
34, in the form aftached hereto, consistent with the requirements of 40 CFR Part 34.

AMERICAN IRON AND STEEL (AIS) REQUIREMENT

**(Applies only to Equipment and Material Supplier contracts)™

The Service Provider acknowledges to and for the benefit of the Recipient of the Clean Water State
Revolving Fund (CWSRF) or the Drinking Water State Revolving Fund (DWSRF) financial assistance
(“Purchaser”) that the Service Provider understands the goods and services under this Agreement are being
funded with monies made available by the New York State Environmental Facilities Corporation (EFC)
through the CWSRF or the DWSRF and that such funding is subject to certain statutory restrictions requiring
that certain iron and steel products used in the project be produced in the United States (*Ametican Iron
and Steel Requirement”) including iron and steel products provided by the Service Provider pursuant to this
Agreement.

The Service Provider hereby represents and warranis that:

(a) the Servicé Provider has feviewed and understands the American Iron and Steel Requirement,
(b) all of the iron and steel products covered by the American Iron and Steel Requirement used in
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the project will be and/or have been produced in the United States in a manner that complies with
the American Iroh and Steel Requirement, uniess a waiver of the requirement is approved, and

(c) the Service Provider will provide any further verified information, certification or assurance of
compliance with this paragraph, or information necessary to support a waiver of the American
iron and Steel Requirement, as may be requested by the Recipient.

Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the
Service Provider shall permit the Recipient to recover as damages against the Service Provider any loss,
expense, or cost (including without limitation attorney's fees) incurred by the Recipient resulting from any
such failure {including without fimitation any impairment or loss of funding, whether in whole or in part, from
the EFC or any damages owed to the EFC by the Recipient). While the Service Provider has no direct
contractual privity with the EFC, as a lender to the Recipient for the funding of this project, the Recipient
and the Service Provider agree that the EFC is a third-party beneficiary and neither this paragraph (nor any
other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or
waived without the prior written consent of the EFC.
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INTRODUCTION

‘A description of requirements as they relate to non-construction contracts funded in whole or in part by the
New York State Revolving Funds:

Applicability: .

This guidance applies to Service Provider (Non-Construction) contracts are written agreements where the
SRF recipient (Recipient) commits to expend funds for services (including legal, engineering, financial
advisory or other professional services, and labor); supplies; commodities; eq uipment, materials; and travel,
or any combination thereof.

Purpose of Documents:

This guidance is designed to complement the required contract language as set forth in Part 1 — Reguired
Contract Language, by providing additional information intended to assist SRF Recipients and bidders in
complying with EEQ, MWBE, and other requirements of the SRF programs, including:

o New York State Executive Law, Article 15-A and New York Code of Rules and Regulations, Title 5
(5 NYCRR) Parts 140-145 (Regulations of the Commissioner of Economic Development)

« 40 Code of Federal Regulations (CFR) Part 33 — “Participation by Disadvantaged Business
Enterprises in US EPA Programs’

s Restrictions on Lobbying

Service Providers are required to engage in procurement practices that will provide opportunities for
meaningful participation of minority and women-owned business enterprises (MWBE) in providing labor,
travel, equipment, materials, supplies, services (including legal, financial, engineering or other professional
services), or any combination of the above, and practices fo encourage the employment of minorities and
women in the workforce. '

Failure to report on EEO participation or to meet all the requirements of MWBE & DBE regulations in a
timely manner may result in withholding of disbursements of SRF funds or other remedies as cited in the
SRF financing agreement. This may affect the Service Provider's payments. If thisis a project with a not-
for-profit entity, please contact EFC for appropriate guidance. '

Reference the EFC website to ensure the most recent forms and language. (http://www.efc.ny.qov/)

The New York State Environmental Facilities Corporation (EFC) implements the New York State Revolving
Fund (SRF) for both Clean Water and Drinking Water projects. This guidance outlines the activities that
must be performed by each Service Provider on an SRF funded project in order to comply with federal and
New York State laws and regulations. ' :

The SRF Bid Packet )
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SECTION 1 EQUAL EMPLOYMENT OPPORTUNITY

**(Applies to all confracts)™

A

WORKFORCE DIVERSITY

Service Providers are required to document their efforts to meet EEQ goals for the employment of
minorities and women on all SRF funded projects on the EEO Workforce Utilization Report. The
United States Department of Labor (DOL) has established EEO goals for employment of minority
and women. The goals are available on EFC’s website in the Prime Contractor Folder.

EEO POLICY STATEMENT

The EEO Policy Statement is documentation of a Service Provider's policy of non-discrimination in
accordance with federal and state laws. The EEQ Policy Statement must: be submitted to the
Recipient's minority business officer (MBO) as part of any bid proposal; include language as
defined above (see Required Terms for Project Contracts and Subcontracts — EEO Policy

Statement definition); and be signed by each potential bidder.

The EEO Pclicy Statement can be found in the required forms section of this document and on
EFC’s website.

) EEO WORKFORCE STAFFING PLAN

With the Bid, or when offering services, each Service Provider shall submit to the SRF Recipient
an EEO Workforce Staffing Plan estimating the anticipated work force to be utilized on the project.
The EEO Workforce Staffing Plan shall include information on the Service Provider's total work
force, including apprentices, broken down by specific ethnic background, gender and Federal
occupational categories. :

Blank EEO Workforce Staffing Plans are found in the Required Forms section of this document and
on EFC's website. :

EEO WORKFORCE UTILIZATION REPORTS

Upon the execution of the contract and monthly thereafter, the Service Provider shall submit to the
Recipient's MBO an EEO Workforce Utilization Report that documents the actual labor hours
worked by ALL Service Provider AND subcontractor employees during the prior month period, on
activities related to the contract, broken down by specific ethnic background, gender, and Federal
occupational categories or other appropriate categories specified by the Recipient.

The EEOQ Workforce Utilization Report is part of the MWBE Monthly Report forms. Both the EEO
Workforce Utilization Report and MWBE Monthly Report are found on the EFC website in the Prime
Contractor folder.

All EEQ Workforce Utilization Reports subrnitted by the Service Provider and subcontractor must
reflect a separation of the workforce utilized in the performance of this contract from the Service
Provider or subcontractor's total workforce. The EEO Workforce Utilization Report must indicate
that the information provided relates to the actual workforce utilized. If the Service Provider or
subcontractor fails to separate the workforce to be utilized on this contract from the total workforce

.as determined by Recipient, the Service Provider shall submit the EEO Workforce Utilization Report

and indicate that the information provided is the Service Provider or subcontractor’s total workforce
during the subject time frame, not limited to work specifically under a particular contract.

The SRF Bid Packet
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SECTION 2 MINORITY & WOMEN-OWNED BUSINESS ENTERPRISE
and DISADVANTAGED BUSINESS ENTERPRISE

*(DBE Applies to aff contracts

MWBE Applies fo all: (1} Service Provider Contracts greater than $25,000
(2} Projects that are initially under this thresholds but subsequent contract
amendments increased the contract value above $25,000
(3) Change orders greater than $25,000)™

A. MWBE REQUIREMENTS

Recipients, Service Provider and subcontractors must corhply with New York State Executive Law,
Article 15-A and New York Code of Rules and Regulations, Title 5 (5 NYCRR) Parts 140-145
(Regulations of the Commissioner of Economic Development).

Non-construction contracts, for the purposes of SRF MWBE compliance, are written agreements
between an SRF Recipient and a Service Provider (or subcontractor) whereby the SRF Reciplent
commits to expend funds for the services (i.e. legal, engineering, financial advisory or cther
professional services, and labor); supplies; commodities; equipment; materials; and travel, or
combination thereof in support of an SRF financed project.

Amendments or change orders for such non-construction contracts with a value greater than
$25.000 may be subject to MWBE requirements as well. The Service Provider is to seek additional
MWBE participation for the additional value of the contract unless EFC determines otherwise.

If contracts with a value of $25,000 or less have subsequent change orders or amendments that
bring the total contract value to greater than $25,000, the full value of the contract will then be
subject to MWBE requirements. ‘

B. MWBE PARTICIPATION GOALS (FAIR SHARE OBJECTIVES)

Based on the report, “The State of Minority and Women-Owned Business Enterprise: Evidence of
New York, April 29, 2010° (NYS Disparity Study), there is a demonstrated availability of MVWBEs
throughout New York State. Service Providers are required fo solicit participation of MWBE firms
(including subcontractors, consultants, and service providers) for SRF funded projects.

MWBE participation goals will be based on the execution date of each respective contract, unless
MWBE participation goals have been otherwise specified in an executed SRF grant agreement or
project finance agreement.

M0M2012 - Present . ... : .| NW/BE Comblned Goal* .-
All counties 20%

*May be any combination of MBE and/or WBE participation
i0M/z01=91B32012 . 0 - MWEE Combined.Goal*
All counties 10%

*May be any combinaticn of MBE and/or WBE participation

S0M3R2010=9/20/2011 - . - " "|.MBE Goais._|. WBE.Goals’% -
All other counties rion-NYC- 8.8% 8.8%
New York City and Long island Region 18.8% 20.5%

{Bronx, Brooklyn, Manhaitan, Queens,
Staten Island, Nassau, Suffolk}

C. RECEIVING CREDIT UNDER THE EFC MWBE PROGRAM

To receive MWBE participation credit, Service Provider that have been identified in an approved
MWBE Utilization Plan (See Subsection D1 below for more information) must be certified as an
MBE or WBE by the Division of Minority and Women's Business Development, Empire State
Development Corporation (ESDC). Conditional credit will be given for firms that have applications
The SRF Bid Packet ‘
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pending with ESDC.
Prime Service Providers that are certified MWBE firms will receive credit for MWBE participation.

A list of fims cerdified in New York Siate can be found on the ESD- website af
hitp:/www.ny. newnycontracts.com. Searches can be performed by the business nams and
commoedity code or business description.

D. NON-CONSTRUCTION CONTRACTOR’S MWBE RESPONSIBILITIES
At the Time of Bid (if applicable):

The completed forms listed below shall be part of the official bid submission by each
competing Service Provider:

+ EPA Form 6100-3 “DBE Subcentractor Performance Form”

Each potential bidder shall complete this form and submit it to the MBO for each MWBE
firm contacted during the bid or proposal preparafion process, and make reasconable efforts
to obtain signatures from the MBEs and WBEs contacted. This form shall be completed
by each potential subcontractar and submitted to the MBO as part of the bid submission.

» EPA Form 6100-4 “DBE Subcontractor Utilization Form”

This form shall be completed by each potential bidder and submitted to the MBO as part
of the bid submission. On this form, each bidder offers their estimated plan for MBE and
WBE utilization for their contract.

NOTE: The EEO Policy Statement should be completed and submitted at this time.
Prior to Award of the Contract:

« EPA Form 8100-2 “DBE Suhcontractor Participation Form”
Distribute the form to MWBE Subcontractors who are listed on the 61004 form. Submit
documented proof {e.g. emall, letter, certified mail receipt) to the MBO that the 6100-2 form
was sent to the MWBE Subcontractors. (See Part 3: Reguired Forms)

After Award of the Contract:

Each prime Service Provider is obligated to seek MWBE participation and document their good faith
gfforts to meet MWBE goals.

1. MWBE Utilization Plan (UP)

a. Due Date: MWBE UPs are required to be submitted to the MBO no later than the date
of execution of the contract.

b. Preparation: Each Service Provider shall prepare an MWBE UP that provides
information describing MBEs and WBEs fo be utilized during the term of the confract.
The MWBE UP will reflect the EFC MWBE goals that apply to the contract as well as
the Service Provider's anticipaied MWBE participation. The Service Provider will
transmit the completed MWBE UP form, with all pages filled out, to the MBO. Blank
MWBE UP forms are available on the EFC website. '

MWBE UP revisions should be submitted to the MBO, with the next monthly report,
When an MWBE UP is revised due to execution of a change order, the change order
should be submitted to the MBO with the revised MWBE UP.

c. NYS Certified: The MBEs and WBEs identified in the MWBE UP must be certified by,
or have applied for certification from:

Empire State Development Corporation

Division of Minority and Women’s Business Development

The SRF Bid Packet - ‘
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625 Broadway

Albany, New York 12245

Phone: 1-800-782-8639
hitp:/fiwww. ny. newnycontracts.com

d. Supplier Credit: Credit for MBEMBE participation shall be granted for MWBE firms

performing a commercially useful business function according to custom and practice
in the industry.

“Commercially useful functions” normally include:

i. Providing technical assistance to a purchaser prior to a purchase,; during
installation, and after the supplies or equipment are placed in service;

ii. Manufacturing or being the first tier below the manufacturer of supplies or
equipment; or

iii. Providing functions other than merely accepting and referring requests for
supplies or equipment to another party for direct shipment to a Setvice
Provider.

iv. Being responsible for ordering, negotiating price, and determining quality and
quantity of materials and supplies.

MBE/MWBE goal crediting:

i, For MWRBE suppliers who are manufacturers, fabricators, or official
manufacturer's representatives who are warshousing such goods, up to 100%
of the MBEAWBE objective may be credited.

i, No credit will be granted for MBEs andfor WBEs that do not provide a
commerciatly useful function

e. Waiver Request: If the Service Provider's application of good faith efforts does not
result in the utiiization of MBE and/or WBE firms to achieve the aforementioned goals
or ‘a specialty equipment/service waiver is requested, the Service Provider shail
complete the waiver request portion of the MWBE Utilization Plan, attach appropriate
documentation, and submit it to the MBO. See Section F for more information.

f. MWBE Utilization Plan Acceptance vs. Notice of Deficiency: The MBO will
evaluate a completed MWBE UP. Upon review and application of the requirements set
forth in this guidance, if the MBO finds the UP acceptable, they will forward to EFC for
review. If the MBO finds the UP insufficient, they will work with the Service Provider fo
address deficiencies before submitting to EFC for review. A written notice of
acceptance or denial will be issued by EFC within 20 business days of receipt of the
UP. Upon notice of deficiency to the-Service Provider from either the MBO or EFC, the
Service Provider shall respond with a written remedy to such natice within seven {7}
business days.

In coordination with the MBO, EFC will accept a UP upon consideration of many
factors, including the following:

i. The UP indicates that the MWBE proposed goals for the project will be achieved;

ii. A prime Service Provider, who is a certified MBE or WBE, will be credited for up to
100% of the category of their certification. However, good faith efforis to seek
participation in the other category are required;

fi. Adequate documentation to demonstrate good faith effort andfor support a
specialty equipment/services waiver as described in Section D2.

g. UP Acceptance: Within 10 days of the final acceptance of a MWBE Utilization Plan or
Waiver Request, EFC will post the approved MWBE Utilization Plan or Waiver Request
oh the EFC website.

The SRF Bid Packet '
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Conditional UP: In coordination with the MBO, EFC may issue conditional acceptance
of Utilization Plans pending submissior: of additional documentation that demonstrates
there will be an increase in MWBE participation.

Revisions of the MWBE Utilization Plans: If project conditions change such that the
information submitted in the approved MWRBE UP is no longer valid, the Service
Provider shall indicate the changes to the MBO in the next monthly report. At EFC's
discretion, a completely revised MWBE UP form and good faith effort documentation
may be required to be submitted.

Projects Co-Funded with other statelfederal agencies: in the event EFC is
providing financial assistance to a project that is also financially supported by other
stateffederal agencies, EFC may defer to the MBE and WBE participation goals and
established by those agencies.

2. Good Faith Effort Documentation

Prime Service Providers shall maintain documentation of their efforts to solicit participation
of MWBE firms for SRF-funded projects in an effort to meet ihe appropriate goais. In the
event respective goals are not achieved, the Service Provider must submit sufficient
documentation to demonstrate good faith efforts have been made to provide opportunities
to certified MWBE firms to participate in SRF-funded projects.

Examples of documentation of good faith efforts are set forth below:

Information on the scope of work related to the contract and specific steps taken to
reasonably structure the scope of work to break out tasks or equipment needs for the
purpose of providing opportunities for subcontracting with or obtaining supplies or
services from MBEs or WBEs.

Printed screenshots of the directory of Certified Minority and Women Owned
Businesses (MWBE directory) on ESD’s website on & statewide basis, if appropriate,
for both MBEs and WBEs that provide the services or equipment necessary for the
contract. Contact the MBO for assistance in performing a proper search including
identifying a sufficient number of solicitations to show that good faith effort was made.

Copies of timely solicitations and documentation that the Service Provider offered
relevant plans, specifications, or other related materials to MBE and WBE firms on
ESD's MWEE directory to participate in the work, with the responses.

The Service Provider is to offer sufficient advance notice proportional {o the size and
complexity of the contract to enable MBEs and WBEs to prepare an informed response
to the solicitations for participation as a subcontractor or supplier. The solicitations and
responses are required to be documented in a log to be submitted in the case where
the goal is not met. The log should consist of the list of MBE and WBE firms soliciied,
their contact information, the type of work they were solicited to perform (or equipment
to provide), how the solicitation was made (fax, phone, email) and the contact
information, the contacts name and the outcome. f a bid was received, the bid price
shouid also be included in the log. See a sample log entry below:

Date | M/WBE | Company | Scope Contact | Phone/ | Solicitation | MWBE Negofiiation Selected?
Type of werk | Name Email Format Response | Reduired? If not, Explain
If no response was received fo an initial solicitation, at least one follow-up sclicitation
should be made in a different format than the first, e.g. fax followed by phene call. Any
bids received from non-MWBE firms shouid also be tracked on the log.
The SRF Bid Packet
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. Submit the EPA 6100-3 and 6100-4 forms that are required as part of all bids or

proposals. A properly completed EPA 6100-3 form is good indication of a contact to an
MWBE and their response to the contact. If solicitations do not result in obtaining
sufficient participation of MWBE firms due to non-responsiveness, please contact the
MBO or EFC MWEE representative for support. '

Copies of any advertisements of sufficient duration to effectively seek participation of
certified MBE and WBEs timely published in appropriate general circulation, trade and
MWBE oriented publications, together with listing and dates of publication of such
advertisements. EFC recommends the use of the Contract Reporter that.is free to all
Service Providers - hitps://iwww.nyscr.ny.gov/. A log shouid be kept of the responses

to the ads, similar to the log for MWBE firm solicitation and shouid include the non-

MWBE firms that responded and the bid prices. Any negotiations should be
documented in the log.

Documents demonstrating that insufficient MBEs or WBEs are reasonably available to
perform the work. Based on the NYS Disparity Study, there is a presumption of MBE
and WBE statewide availability, unless information is submitted indicating otherwise.

A written demonstration that the Service Provider offered to make up any inability to
meet the project MWBE participation goals in other contracts and/or agreements
performed by the Service Providers on ancther SRF funded project.

The date of pre-bid, pre-award, or other meetings scheduled by the Recipient, if any,
and the contact information of any MBEs and WBEs who attended and are capable of
performing work on the project.

Any other information or documentation that demonstrates.the Service Provider
conducted good faith efforts to provide opportunities for MWBE participation in their
work. For instance, prime Service Provider and MBOs should develop a list of MWBE
firms.that have expressed interest in working on SRF funded projects

The use of certified Disadvantaged Business Enterprises (DBE), Small Business
Administration (SBA), and Veteran-Owned Small Businesses (VOSB) may be
considered as a demonstration of Good Faith Efforts.

3. Subcontract Agreements

The Service Provider shall submit copies of all legally signed subcontracts, agreements,
and purchase orders that are referred to in the MWBE Utilization Plan to the MBO within
30 days of their execution. These subcontracts and/or purchase orders must include the
following information:

-9 20 F D

Actual doilar amount of the subcontract;

A job description of the work to be performed by the subcontracior,
Signatures of both parties;

Date of execution;

MWBE language (included in this bid packet); and

A signed EEQ Policy Statement Agreement (See Requifed Forms).

NOTE: Purchase orders must be sent with copies of both sides of cancelled checks.

4. Monthly Reports

The Service Provider must submit monthly MWBE payment reports supplemented with
proof of payment to the MBO. Blank monthly report forms are availabie on EFC's website

The SRF Bid Packet
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or from the MBO. Monthly reports should be submiited to the MBO within 3 business days
after the end of each month being reported.

As part of the Monthly Report, the Service Provider must provide documentation to the
MBO that subcontractors have been paid within 30 days of receipt of payment from the
Recipient. '

The final monthly payment report must reflect all Utilization Plan revisions and all change
orders. ' '

5. Other Service Provider Responsibilities

a. Continue good faith efforts to seek oppertunities for MBE and WBE participation even
if proposed goals have been achieved. In addition, any revisions to an MWBE
Utilization Plan must be documented in the next monthly report to the MBO for
approval. . .

b. 'Provide written notification to the MBO and EFC of any termination of an MBE or WBE
subcontractor. This should ve reported as part of the revised MWBE Utilization Plan
or in a monthly report.

c. Provide timely and complete responses to inquiries from either the MBO or EFC staff
as requested.

d. Maike all MWBE documents and records available upon request to EFC staff, the MBO,
or their authorized representatives.

e. Manage the project in a manner that creates meaningful opportunities for participation
by MBEs and WBEs. ‘ .

f. Provide programs o ensure that minority group members and women are afforded
equal employment opportunities without discrimination on the basis of race, color,
national origin (including limited English provision), age, disability, sex, gender, sexual
orientation, religion, genetic characteristics or information, status as a victim of
domestic violence, veteran or military status, marital or family status, or any other
discrimination prohibited by law.

Additional guidance and requirements pertaining to the preparation and submission of the
MWBE Ulilization Plans can be found in the Part 1: Required Contract Language.

NOTE: Failure by the Service Provider to receive acceptance of the MWBE Uitilization Plan
by the Recipient or EFC may resuit in withholding of progress payments. Such withholding
of progress payments shall not relieve the Service Provider of any contract requirements
including the completion of the project within the specified contract time.

E. SUBCONTRACTOR’S MWBE RESPONSIBILITIES

Subcontractors are those individuals or business enterprises that contract directly with Service
Providers. Subcontractors should:

1. Maintain their MWBE certifications, and notify the Service Provider and MBO of any
change in their cerification status.

2. Respond promptly to solicitation requests by completing and submitting bid information
in a timely manner.

3. Maintain business records that should include, but not be limited to,
contracts/fagreements, records of receipts, correspondence, purchase orders, and
canceled checks.

The SRF Bid Packet '
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4. Complete and submit the EPA Form 6100-3 “DBE Subcontracter Performance Form’
to the Service Provider prior to submission of the bid {if applicable). Provide a receipt
of EPA Form 6100-2 “DBE Subcontractor Participation Form” to the Service Provider
prior to award of contract.

5. Ensure that a required EEO Policy Statement is included in each subcontract.
Additionally, signed versions of each subcontract should be sent to the MBO within 30
days of execution. :

8. Provide programs to ensure that minority group members and women are afforded
equal employment opportunities without discrimination on the basis of race, color,
national origin (including limited English provision), age, disability, sex, gender, sexual
orientation, religion, genetic characteristics or information, status as a victim of
domestic vioclence, veteran or military status, marital or family status, or any other
discrimination prohibited by law.

7. Notify the MBO and EFC when contract problems arise, such as non-payment for
services or when the subcontractor is not employed as described in the MWBE
Utilization Plan. :

8. Perform the subcontracted scope of work in a professional and timely manner.

F. WAIVER REQUESTS

Each Service Provider is required to create meaningful opportunities for certified MWBE
participation and to offer the MWBE certified firms a fair share of their work. After making good
faith efforts to create meaningful-opportunities, a Service Provider may find that it is not possible to
meet the MWBE goals. In that case, the Service Provider shall request a waiver from the goals.

Even if an MWBE waiver is granted, EEQ information must still be submitted. The EEO information
is submitted as part of the Monthly Report. -

1. Preparation: The Service Provider shall complete the waiver request portion of the MWBE
Utilization Plan and submit it to the MBO along with adequate good faith effort
documentation and a letter explaining why the waiver is necessary.

2. Waiver Review: The MBO and EFC will review each waiver request based on the good
faith effort criteria presented above and the documentation submitted with the waiver
request. EFC will not issue any automatic waivers from MWBE responsibilities. A full or
partial waiver from the MWBE goals can be requested.

3. Specialty Equipment/Service Waiver: - A specialty equipment/service waiver may be
granted in cases where: ‘ :
equipment is made by only one non-MWBE manufacturer,

b. the technical contract specifications call for equipment that is not available through an
MWBE supplier;

the equipment is constructed on site by specially trained non-MWBE labor;
the service is not available through an MWBE (such as work done by Nationat Grid);

e. the service is proprietary in nature (such as use of certain computer software
necessary for control systems), or .

f  the service cannot be subcontracted (such as litigation services).

If the contract inciudes specialty equipment or services, and documentation is submitted
demonstrating that there are no MBE/WBE firms capable of completing this portion of the
contract, the specialty amount of the contract may be deducted from the total contract
amount to determine the MWBE Eligible Amount and the goals would be applied to the
MWBE Eligible Amount. This determination is made at the discretion of the MBO and EFC.

Example:

The SRF Bid Packet
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$200,000 - $50,000 : = $150,000
(Contract) (Specialty equipment/service) (MWBE Eligible Amount)

The MWBE goal is applied to the remaining balance.

A request for this specialty equipment/servics deduction can be completed by filling out
section two of the MWBE Ultilization Plan and submitting it to the MBO. The request must
include a copy of the page from the contract where the equipment/ service is described
and the cost of each item. Additional documentation may be requested by the MBO or
EFC.

G. PROTESTS/COMPLAINTS

Subcontractors or Service Providers who have any concems, issues, or complaints regarding the
implementation of the SRF MWBE/EEQ Program, or wish to protest should do so in writing to the
project MBO and EFC. The MBO, in consultation with EFC, will review the circumstances described
in the submission, investigate to develop additional information, if warranted, and determine

- whether action is required. If the subcontractor believes the issue has not been resolved to their
satisfaction, they may appeal in writing to EFC for consideration.

H. WASTE, FRAUD AND ABUSE

Subcontractors, confractors, Service Provider, or Recipients who know of or suspect any instances
of waste, fraud, or abuse within the MWBE & EEO Program should natify the project MBO and EFC
immediately. Additionally, suspected fraud activity should be reported to the EPA - Office of
Inspector General Hotline at {888) 546-8740, the New York State Office of Inspector General at
{800) 367-4448, or the ESD Compliance Office at (212) 803-3268.

. REMEDIES

If a Recipient makes a determination that a Service Provider has been nonrasponsive, is non-
responsible, or is in breach as a resulf of a failure to comply with the program requirements
discussed in Part 1: Required Confract Language, Recipient may withheld funds under the contract
or take such other actions, impose liquidated damages or commence enforcement proceedings.

If a Service Provider or subcontractor fails to submit to Recipient an EEO policy statement within
the required timeframe, Recipient may declare the contract to be null and veid.

A failure to submit and/or adhere to an EEO policy statement and an MWBE Utilization Plan, and
any other required reports, shall constitute a material breach of the terms of the contract between
the Service Provider and Recipient, and justify a finding of Service Provider non-responsiveness.

SECTION 3 RESTRICTIONS ON LOBBYING

**{Applies fa contracts greater than $100,000)**

Each Service Provider and subcontractor which has a confract with Recipient exceeding $100,000 shall
provide to the Recipient an executed certification on the form provided, that it will not expend appropriated
federal funds to pay any person for influencing or attempting to influence an officer or employee of any
agency, Member of Congress, officer or employee of Congress or any employee of-any Member of
Congress in accordance with the provisions of 40 CFR Part 34, and to maintain such certification for their
own records. '
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SECTION 4 AlS REQUIREMENTS
*(Applies only to Equipment and Materials Suppilier contracts)**

American Iron and Steel (AlS) requirements apply to any federally funded construction contract that meets
all of the following conditions: '

s For the construction, alteration, maintenance, of repair of public water system or treatment works;

« That execute a financial assistance agreement with the NYS Environmental Facilities Corporation
(EFC) after January 17, 2014 for assistance through either the Clean Water State Revolving Fund
(CWSRF) or the Drinking Water State Revolving Fund (DWSRF), and

+ Did not have the project plans and specifications submiited for review by a NYS agency on or
before January 17, 2014 and approved by a NYS agency before April 15, 2014, '

Thie following activities must be implemented by each Service Provider on an SRF funded project in order
to maintain compliance with the AlS program. These contractual obligations are included in the contract
language in Part 1; Required Contract Language and expanded upon below. '

A DEFINITIONS

it is required that all of the iron and steel products used in the project are produced in the United
States. The term “iron and steel products’ means the following products made primarily of
iron or steel that is permanently incorporated into the public water system or treatment works:

Lined or unlined pipes or fittings
Manhole Covers

Municipal Castings (defined below);
Hydrants

Tarks

Flanges

Pipe clamps and restraints

Valves

Structural steel

Reinforced precast concrete
Construction materials {defined below)

For one of the listed products to be considered subject to the AIS requirement, it must be made of
greater than 50% iron and steel, measuted by material cost. ' '

Municipal castings - cast iron or steel infrastructure products that are meited and cast. They
typically provide access, protection, or housing for components incorporated into utility owned
drinking water, storm water, wastewater, and surface  infrastructure. They are typically made of
grey or ductile iron, or steel. Examples of municipal castings are:

Access Hatches

Ballast Screen

Benches (lron or Stesl)

Bollards

Cast Bases

Cast lron Hinged Hatches

Cast lron Riser Rings

Catch Basin Intet
Cleanout/Monument Boxes
Construction Covers and Frames
Curb and Corner Guards

Curb Openings

Detectable Warning Plates
Downspout Shoes (Boot, Inlet)
Drainage Grates, Frames and Curb

The SRF Bid Packet
SRF Non-Construction Confracts

Inlets

Inlets

Junction Boxes
Lampposts

Manhole Covers, Rings and
Frames, Risers

Meter Boxes

Service Boxes

Stee! Hinged Hatches
Square and Rectangular
Steel Riser Rings

Trash receptacles

Tree Grates

Tree Guards

Trench Grates
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Valve Boxes, Covers and Risers

Construction Materials — articles, materiais, or supplies made primarily of iron and steel that are
permanently incorporated into the project, not including mechanical and/or electrical components,
equipment and systems. Some of these products may overlap with what is also considered
“structural steel”. This includes, but is not limited to, the following products:

Wire rod Fasteners (i.e., Roofing

Bar nuts and Ductwork
Angle bolts) Surface drains
Concrete Welding rods Cable hanging
Reinforcing Decking systems

bar Grating Manhole steps
Wire Railings Fencing and
Wire cloth Stairs fence tubing
Wire rope and Access ramps Guardrails
Cables Fire escapes Doors

Tuking Ladders Stationary
Framing Wall panels screens

Joists Dome

Trusses structures

NOT Considered Construction Materials: Mechanical and electrical components, equipment
and systems are not considered construction materials. Mechanical equipment is typically that
which has motorized parts and/or is powered by a motor. Electrical equipment is typically any
machine powered by electricity and includes components that are part of the electrical distribution
system.

The following examples (including their appurtenances necessary for their intended use and

operation} are NOT considered construction materials:

Pumps

Motors

Gear reducers

Drives (including variable frequency
drives (VFDs))
Electric/pneumatic/manusal
accessories used to operate valves
(such as electric valve actuators),
Mixers

Gates

Motorized screens (such as
traveling screens)
Blowers/aeration egquipment
Compressors

Meters

Sensors

Controls and switches

SCADA

Metal office furniture

Shelving

Laboratory equipment

Analytical instrumentation
Dewatering equipment

Membrane bioreacior systems
Membrane filtration systems
Fitters

Clarifiers and clarifier mechanisms
Rakes

Grinders

Disinfection systems

Presses (including belt presses)
Conveyors, cranes

HVAC (excluding duciwork)
Water heaters

Heat exchangers

Generators

Cabinetry and housings (such as
electrical boxes/enclosures)
Lighting fixtures

Electrical conduit

Emergency life systems

The SRF Bid Packet
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B. CERTIFICATION

Each Service Provider that has a contract with the Recipient shall provide fo the Recipient an
executed certification on the form provided, that the iron and steel products and/or materials used
on this project are in full compliance with the American Iron and Steel requirements in accordance
with the provisions of the Consolidated Appropriations Act, and to maintain such certification for
their own records.

It is recommended that a step certification process is used, in which each handler (supplier,
fabricator, manufacturer, processor, etc) of the iron and steel products certifies that their step in
the process was domestically performed. Each time a step in the manufacturing process takes
place, the manufacturer delivers its work along with a certification of its origin.

A certification typically includes:

the name of the manufacturer

b. the location of the manufacturing facility where the product or process took place (not
its headquarters)

¢. a description of the product or item being delivered
d. asignature by a manufacturer's responsible party

These certifications should be collected and maintained by Recipients.

Alternatively, the final manufacturer that delivers the iron or steel product to the worksite, vendor,
or Service Provider, may provide a certification asserting that all manufacturing processes occurred
in the US. While this type of certification may be acceptable, it may not provide the same degree
of assurance. Additional documentation may be needed if the certification is lacking important
information.

C. WAIVER REQUESTS
The EPA is allowed to issue waivers from the AIS reguirements when:

= The application of the AlS requirements would be inconsistent with the public interest,

o Iron and steel products are not produced in the US in sufficient and reasonably available
quantities and of a satlsfactory quality; or

¢ Inclusion of iron and steel products produced in the US will increase the cost of the overall
‘project by more than 25 percent.

AlS waivers can be product-specific, project-specific, regional, or nationwide. Waiver requests
can only be submitted by either EFC or DOH to EPA, and only EPA can approve an AlS waiver.
If the Service Provider is considering requesting an AlS waiver, documentation as described in
the EPA guidance should be developed and submitted to the EFC or DOH Project Engineer. See
EFC’s website for EPA guidance.

1. Waiver Documentation:

The Service Provider shail complete the waiver request to the Recipient along with adequate
good faith effort documentation. Waiver requests should include the following information;

Description of the foreign and domestic construction materials
Unit of measure

© Quantity

Price

Time of delivery or availability

Location of the construction project

Name and address of the proposed supplier

@ paoop
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h. A detailed justification for the use of foreign construction materials

For Cost Waiver Requests, the Service Provider should compare the overall cost of the
project with domestic iron and steel products to overall cost of the project with foreign iron and
steel products. Relevant excerpts from the bid documents used by the Service Providers to
complete the comparison, as well as supporting documentation indicating that the Service
Providers made a reasonable survey of the market, such as a description of the process for
identifying suppliers and a list of contacted suppliers may be used.

For Availability Waiver Requests, the request must include the following supporting
documentafion necessary to demonstrate the availability, quantity andfor quality of the
materials for which the waiver is requested: ‘

a. Supplier information or pricing information from a reasonable number of domestic
suppliers indicating availability/delivery date for construction materials

h. Documentation of the assistance recipient’s efforts to find available domestic
" sources, such as a description of the process for identifying suppliers and a list of -
contacted suppliers

¢. Project schedule
Relevant excerpts from project plans, specifications, and permits indicating the
required quantity and quality of construction materials

Availability Waiver Requests should include a statement from the prime Service Provider
and/or supplier confirming the non-availability of the domestic construction materials for which
the waiver is sought. - '

2. Walver Review:

The Recipient and EFC will review each waiver request based on the criteria presented above
and the documentation submitted with the waiver request. EFC will submit waiver request
directly to EPA for final approval of submission. Granting a waiver is a three-step process:

a. Posting — After receiving an appiication for waiver of the AlS requirements, EPA
will publish the request on its website for 15 days and receive informal comment.

b. Evaluation — EPA will review the application to determine whether the application
propetly and adequately documents and justifies the statutory basis cited for the
waiver to make a determination.

¢c. Determination — In the event that EPA finds that adequate decumentation and
justification has been submitted, the EPA may grant a waiver to the Recipient. The
Recipient should keep a copy of the signed waiver in its project files.

D. DE MINIMIS WAIVER

The AlS de minimis waiver allows that incidental iron and steel components that are tracked in a
certain manner are exempt for the AlS requirements. Iltems that can be subject to the de minimis
waiver must be:

1. Essential, but incidental.to the construction

2. Incorporated into the physical structure of the project. and

3. Often are low cost and procured in bulk.
Examples items eligible for de minimis tracking include: washers, screws, nuts, bolts, fasteners,
miscellaneous wire, corner bead, ancillary tubing, etc.

Examples of items that are NOT incidental and cannot be considered for de minimis tracking
include: process fittings, tees, elbows, flanges, brackets, valves, sewer or water pipes for
distribution, treatment or storage tanks, large structural support systems, efc.

The SRF Bid Packef
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To comply with the de minimis waiver, all items that are waived must meet the above criteria and
must be 5% or less of the total cost of materials incorporated into the project. This can be
measured on a project basis, or on a contract-by-contract basis, as long as the cost of the tracked
de minimis iron and steel-items is 5% or less of the total material cost of materials incorporated
into the project.

Service Providers should prepare a record, in spreadshest form, which tracks the cost of all
materials incorporated into the project. This spreadsheet can be either project specific or contract
specific. If contract specific, a material tracking record for each construction contract should be
prepared and items that are subject to the AIS de minimis waiver highlighted. There should be a
clear calculation available to indicate that the cost of the de minimis iron and steel items is 5% or
less of the total cost of all materials.

E. . INSPECTIONS

EFC or DOH can be expected to conduct occasional site inspections that will include a review of
AlS documentation for the project. Items that will be reviewed during these inspections include:

1. AlS certifications from vendors, suppliers, or manufaciurers;

2. Contract and subcontracts to verify that the AlS contractual language has been included;
and . .

3. The lists of the incidental iron and steel project components that are claimed under the
AlS de minimis waiver.

F. BEST PRACTICES

The following Best Practices are suggestions and recommendations for the Servibé Provider to
remain in compliance with the AIS program. The EFC can be contacted directly with any questions
regarding compliance.

1. The Service Provider should carefully review the pléns and specifications prepared to
identify iron and steel products {as defined previously in Section 5.A) used in each rroject
and incorporate American-made iron and steel at the fime of bid.

2. The Service Provider should acquire product certifications from all suppliers and
manufacturers for iron and steel products verifying that the products used in the project
are American-made. These certifications should be kept on flle for the duration of the
project and provided to the SRF Recipient.

3. The product/manufacturer certifications should be submitted with each
equipment/material submittal to the Recipient andf/or Engineer. The Service Provider
should retain all delivery slips, certifications and approved submlttals in their file for the
duration of the project.

The SRF Bid Packet
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EEO PROGRAM
CHECKLIST

The EEO program is required of all contracts.

The following forms must be completed ahd submitted to the Recipient. Refer to the
applicable sections in the Guidance for further information.

At the Time of Bid: Guidance Reference
[0 EEO Policy Statement | | Section 1.B
0 EEO Workforce Staffing Plan Section 1.C
After Contract Award:
O ‘EEO Utilization Report . Section 1.0

The SRF Bid Packet
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Yes No
o o
o o
O 0
O o

MWBE and DBE PROGRAM
CHECKLIST

The Service Provider contract greater than $25,000.

Service Providers must comply with the MWBE program if “yes” is answered for
ANY of the following questions. The DBE program is required of all contracts.

The initial Service Provider contract was $25,000 or less, but a subsequent
change order increased the total contracted value over $25,000.

A contract amendment was approved that is greater than $25,000.

A partial or full waiver was not approved by the EFC.

At the Time of Bid:

0 EPA Form 6100-3: “DBE Subcontfractor Performance Form”
0 EPAForm 6100-4: “DBE Subcontractor Utilization Form”

Prior to Contract Award

O EPAForm 6100-2: “DBE Subcontractor Patticipation Form”

After Contract Award

0

OO0 0

MWBE Utilization Plan énd/or Waiver Request and any
revisions subsequent to approval

Good Faith Effort Documentation (if submitting a waiver)

All executed subcontracts, agreements and purchase orders

Proof of payment to MWBE firms
Monthly MWBE Reports

If you answered YES to any of the above, then the following MWBE forms must be
completed and submitted to the Recipient. The DBE forms are required of all
contracts that are bid. Refer to the applicable sections in the Guidance for further
information.

Guidance Reference

- Section 2.D
Section 2.D

Section 2.D

Section 2.D.1

Section 2.D.2
Section 2.D.3
Section 2.D.4
Section 2.D.4

The SRF Bid Packet . -
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AMERICAN IRON AND STEEL (AlS) REQUIREMENTS
CHECKLIST

Service Providers must comply with the AIS program if “yes” is answered for
ALL of the following questions.

Yes No

[0 O As part of your scope of services you are supplying the Recipient with
construction materials or equipment to be installed as part of this project.

OO0 O This project involves the construction, alteration, maintenance, or repair of
a public water system (DWSRF) or treatment works (CWSRF). Examples of
treatment works include but are not limited to collection systems, pump
stations, and wastewater treatment plants (see Definitions).

[0 O A financing assistance agreement with the NYS Environmental Facilities
- Corporation (EFC) was executed after January 17, 2014 for assistance
through either the Clean Water State Revolving Fund (CWSRF) or the

Drinking Water State Revolving Fund (DWSRF).

[0 [ The project did not have the project plans and specifications submitted for
review by a NYS agency on or before January 17, 2014 and approved by a
NYS agency before April 15, 2014.

If you answered YES to all of the above, then the following forms must be
completed and submitted to the Recipient. Refer to the applicable sections in the
Guidance for further information.

After Contract Award Guidance Reference

[0 AIS Compliance Certifications for ail applicable iron and Section 4.8
steel products
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Text Leff Biank
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PART 3:
REQUIRED FORMS

FOR NON-CONSTRUCTION CONTRACTS
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All required forms can be found on the EFC website (www.efc.ny.gov) J

The following SRF forms are provided and may be required. Please refer to the
Guidance Section Checklists to determine which forms are applicable to your
project. '

Guidance Reference

1 EEO Policy Statement Section 1.B
0 EEO Staffing Plan (form available online oniy) Section 1.C
[ EEQ Workforce Utilization Report (form available online oniy) ~ Section 1.D
O MWBE Utilization Plan and/or Waiver Request (form available Section 2.D.1
online only) ’
O MWBE Monthly Report Form (férm available online anly) Section 2.D.4
O] EPA Form 6100-2 “DBE Subcontractor Participation Form” Section 2.D
[1 EPA Form 6100-3 "DBE Subcontractor Performance Form” Section 2.D
O EPA Form 6100-4 “DBE Subcontractor Utilization Form” Section 2.0
[7 Lobbying Certification (Certification for Contracts, Grants,
Loans, and Cooperative Agreements Section 3
40 CFR Part 34) :
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AGREEMENT TO ABIDE BY EQUAL EMPLOYMENT OPPORTUNITY

POLICY STATEMENT REQUIREMENTS
NEW YORK STATE REVOLVING FUND (SRF)

1, Clifford M. Pomerantz, PE_, am the authorized representative of Greeley and Hansen LL.C.

‘Name of Represaniative Name of Contractor/Service Provider

I hereby certify that Greeley and Hansen LLC _ will abide by the equal employment

Name of Contractor/Service Provider

opportunity (EEO) policy statement pro%lisions outlined below.

i) A statement that the contractor will not discriminate on the basis of race, creed, color,
national origin, sex, age, disability, or marital status against any employee or
applicant for employment, will undertake or continue existing programs of
affirmative action to ensure that minority group members and women are afforded
equal employment opportunities without discrimination and will make and document
its conscientious and active efforts to employ and utilize minority group members
and women in its work force on coniracts relating to the Project.

(ii) An agreement that all of contractor’s solicitations or advertisements for employees
will state that, in the performance of the contract relating to this Project, all qualified
applicants will be afforded equal employment opportunities without discrimination
on the basis of race, creed, color, national origin, sex, age, disability or marital status.

(iii) An agreement to request each employment agency, labor union, or authorized
representative of workers with which it bas a collective bargaining or other
agreement or understanding, to furnish a written statement that such employment
agency, labor union, or represeniative will not discriminate on the basis of race,
creed, color, national origin, sex, age, disability or marital status and that such union
or representative will affirmatively cooperate in the implementation of the
contractor’s obligations herein.

(iv)  Anagreement to comply with the provisions of the Human Rights Law (Article 15 of
the Executive Law), including those relating to non-discrimination on the basis of
prior criminal conviction and prior arrest, and with all other State and federal
statutory constitutional non-discrimination provisions.

Blank EEO Policy Statements are available at www.efe.ny.gov/mwbe, if needed.

If contractor fails to submit to Recipient an EEO policy statement consistent with the
provisions set forth above in clauses (i), (i), (iii} and (iv) and within the timeframe required
thereof, Recipient may declare this contract to be null and void.

14

Contractor/Service Provider Representative

Once completed, please provide to the Prime Contractor and/or the community MBO
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AGREEMENT TO ABIDE BY EQUAL EMPLOYMENT OPPORTUNITY

POLICY STATEMENT REQUIREMENTS
NEW YORK STATE REVOLVING FUND (SRF)

L 8’ W) B\,L\d‘-& , am the authorized representative of Sound Environmental Associates, LLC.

Nam:umnpma:amive Sound Environmental . . Name of Conlractor/Servics Provider
I hereby certify that _Agsociates, LLC will abide by the equal employment

Nema of Contrector/Servioe Provider

opportunity (EEO) policy statement provisions outlined below.

(i) A statement that the contractor will not discriminate on the basis of race, creed, color,
national origin, sex, age, disability, or marital status against any employee or
applicant for employment, will undertake or continue existing programs of
affirmative action to ensure that minority group members and women are afforded
equal employment opportunities without discrimination and will make and document
its conscientious and active efforts to employ and utilize minority group members
and women in its work force on contracts relating to the Project.

(ii) An agreement that all of contractor’s solicitations or advertisements for employees
will state that, in the performance of the contract relating to this Project, all qualified
applicants will be afforded equal employment opportunities without discrimination
on the basis of race, creed, color, national origin, sex, age, disability or marital status.

(iiiy An agreement to request each employment agency, labor union, or authorized
representative of workers with which it has a collective bargaining or other
agreement or understanding, to furnish a written statement that such employment
agency, labor union, or representative will not discriminate on the basis of race,
creed, color, national origin, sex, age, disability or marital status and that such union
or representative will affirmatively cooperate in the implementation of the
contractor’s obligations herein.

(iv)  An agreement to comply with the provisions of the Human Rights Law (Article 15 of
the Executive Law), including those relating to non-discrimination on the basis of
prior criminal conviction and prior arrest, and with all other State and federal
statutory constitutional non-discrimination provisions.

Blank EEO Policy Statements are available at www.efe.ny.gov/mwbe, if needed.

If contractor fails to submit to Recipient an EEO policy statement consistent with the
provisions set forth above in clauses (i), (iD), (iif) and (iv) and within the timeframe required
thereof, Recipient may declare this contract to be null and void.

Contractor/Service Provider Representative

Once completed, please provide to the Prime Contractor and/or the community MBO
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AGREEMENT TO ABIDE BY EQUAL EMPLOYMENT OPPORTUNITY

POLICY STATEMENT REQUIREMENTS
NEW YORK STATE REVOLVING FUND (SRF)

I, Jitendra Hirani , am the authorized representative of Hirani Engineering and Land Surveying, PC.
Nsmcuﬂ!q)resc:lluﬁw Hiram Engineeﬂng and . . Tame of Contracto/Servics Provider
I hereby certify that ) and Surveying, PC will abide by the equal employment
Neme of Coutraclor/Servics Provider

opportunity (EEQ) policy statement provisions outlined below.

(i) A statement that the contractor will not discriminate on the basis of race, creed, color,
national origin, sex, age, disability, or marital status against any employee or
applicant for employment, will undertake or continue existing programs of
affirmative action to ensure that minority group members and women are afforded
equal employment opportunities without discrimination and will make and document
its conscientious and active efforts to employ and utilize minority group members
and women in its work force on contracts relating to the Project.

(ii) An agreement that all of contractor’s solicitations or advertisements for employees
will state that, in the performance of the coniract relating to this Project, all qualified
applicants will be afforded equal employment opportunities without discrimination
on the basis of race, creed, color, national origin, sex, age, disability or marital status.

(i) An agreement to request each employment agency, labor union, or authorized
representative of workers with which it has a collective bargaining or other
agreement or understanding, to furnish a written statement that such employment
agency, labor union, or representative will not discriminate on the basis of race,
creed, color, national origin, sex, age, disability or marital status and that such union
or representative will affirmatively cooperate in the implementation of the
contractor’s obligations herein,

(iv)  An agreement to comply with the provisions of the Human Rights Law (Article 15 of
the Executive Law), including those relating to non-discrimination on the basis of
prior criminal conviction and prior arrest, and with all other State and federal
statutory constitutional non-discrimination provisions.

Blank EEO Policy Statements are available at www.efc.ny.gov/mwbe, if needed.

If contractor fails to submit to Recipient an EBO policy statement consistent with the
provisions set forth above in clauses (i), (if), (iii} and (iv) and within the timeframe required
thereof, Recipient may declare this contract to be null and void.

Contractor/Service Provider Representative

Once completed, please provide to the Prime Contractor and/or the community MBO



Conte, Susan

Agreement No.
S3P311-10C

From:

Sent:

To:

Cc:

Subject:
Attachments:

Mr. Moravec,

Conte, Susan

Thursday, April 02, 2015 10:13 AM

'RMoravec@HiraniGroup.com'

Solai, Sundaram

Nassau County 10C Contract-Various Forms for Execution

NYS-SRF EEO Policy Statement-Hirani.pdf; EPA 6100-2 DBE Sub Part Form-Hirani.pdf; EPA
6100-3 DBE Sub Perf Form-Hirani.pdf

The EPA/DBE & NYS/SRF require various documents for su beontractors for the Nassau County 10C contract. 've
prefilled (you can change if necessary) a few of the forms for your convenience. Please return all original documents to
me. | will send to Nassau County for processing.

FORM

SIGN | NOTE

6100-2 {Sub Participation Form)

EPA Regmt NO | You keep the form for your records

Susan Conte

6100-3 {Sub Performance Form) EPA Regmt YES Sign first and we will co sign
EEQ Policy Statement NYS Regmt YES
% GREELEY Anp HANSEN

Administrative Support Team
111 Broadway, Suite 2101

New York, NY 10006
P: 242.227.1250

resley-hansen.com

E 3% Youf 1
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APPENDIX G 83P311-10C
o United States OMB Control No: 2090-0030
\" EPA i'&‘é’ﬂg{.' mentad Protection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its
DBE subcontractors. This form gives a DBE? subcontractor? the opportunity to describe work received and/or
report any concerns regarding the EPA-funded project (e.g. in areas such as termination by prime contractor, late
payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE
Coordinator at any time during the project period of performance.

Subcontractor Name Project Name pymp Station Mitigation-Sage
Hirani Engineering and Land Surveying, PC | Lake and Lawrence Pump Stations
Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact '
PW-S3P311-10C

Address

Telephone No, Email Address

Prime Contractor Name Issuing/Funding Entity:

Greeley and Hansen LLC '

Contract Description of Work Received from the Prime Contractor Involving | Amount Received
Item Construction, Services , Equipment or Supplies by Prime

Number Contractor

1 ADBEisa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

2 Subcontractor is defined as a company, firm, jeint venture, or individual who enters into an agreement with a contractor to provide
services pursuant to an EPA award of financial assistance.

EPA FORM 6100-2 (DBE Subcontractor Participation Form}
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£ United States | . OMB Control No: 2090-0¢30
\'IEPAE'&'S‘F.‘S{:’"“““’ Protoction Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

Please use the space below to report any concerns regarding the above EPA-funded project:

Subcontractor Signaiure Print Name

Title Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
. Pennsylvania Ave,, NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send
| the completed form to this address. : '

EPA FORM 6100-2 (DBE Subcontractor Participation Form)




Conte, Susan

Agreement No.
$3P311-10C

From;

Sent:

To:

Cc:

Subject:
Atftachments:

Sheils,

Conte, Susan

Thursday, April 02, 2015 10:15 AM

'Sheila@soundny.com’

Solai, Sundaram

Nassau County 10C Contract-Various Forms for Execution

NYS-SRF EEC Policy Statement-Sound.pdf, EPA 6100-2 DBE Sub Part Form-Sound. pdf;
EPA 6100-3 DBE Sub Perf Form-Sound.pdf

The EPA/DBE & NYS/SRF require various documents for subcontractors for the Nassau County 10C contract. I've
prefilled {you can change if necessary) a few of the forms for your convenience. Please return all original documents to
me:  will send to Nassau County for processing.

FORM SIGN | NOTE

6§100-2 {Sub Participation Form) EPA Regmt NO You keep the form for your records
6100-3 {(Sub Performance Form) EPA Regmt YES Sign first and we will co sign

EEQ Policy Statement NYS Regmt YES

% GREELEY anp HANSEN

Susan Conte

Administrative Support Team
111 Broadway, Suite 2101

New York, NY 10006
P: 212.227,1250

reeley-hansen.com

1 B2 3% voufTH




Agreement No.

APPENDIX G | $3P311-10C
A United States . OMB Control-No: 2090-0020
\"Emgg\g;gsmental Protection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its
DBE subcontractors. This form gives a DBE! subcontractor? the opportunity to describe work received and/or
report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late
payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE
Coordinator at any time during the project period of performance.

Subcontractor Name Project Name Pymp Station Mitigation-Sage Lake
Sound Environmental Associates, LLC and Lawrence Pump Stations

Bid/ Proposal No. ‘ Assistance Agreement ID No. (if known) | Point of Contact
PW-83P311-10C

Address _
18 Tide Court, Wading River, NY 11792

Telephone No. _ Email Address
631-414-7198

Prime Contractor Name ' Issuing/Funding Entity:
Greeley and Hansen LL.C ‘

“Contract Description of Work Received from the Prime Coniractor Involving Amount Received
Item ' Construction, Services, Equipment or Supplies by Prime
Number Contractor

1 ADBEIisa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202,

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor te provide
services pursuant to an EPA award of financial assistance.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)




' Agreement NO-
APPENDIX G §3p311-10C

£ United States ) OMB Control No: 2090-0030
\U’Em Environmental Protectio

Agency . ' Approved: 8/13/2013
Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Participation Form

Please use the space below to report any concerns regarding the above EPA-funded project:

Sukcontractor Signature Print Name

Title Date

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response, Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection technigues to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send
the completed form to this address.

EPA FORM 6100-2 (DBE Subcontractor Participation Form)




Agreement NO.

A United States OMB Control No: 2090-0030
\"’EPA%';‘QE%{,W““‘ Proteation Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

This form is intended to capture the DBE! subcontractor’s? description of work to be performed and the price of
the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime
contractors bid or proposal package.

Subcontractor Name Project Name Pump Station Mitigation-Sage Lake
Sound Environmental Associates, LLC and Lawrence Pump Stations

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact

PW-S3P311-10C - Sheila Bubka
Address

18 Tide Court, Wading River, NY 11792

Telephone No. Email Address

631-414-7198 Sheila@soundny.com

Prime Contractor Name Issuing/Funding Entity:
Greeley and Hansen LLC

Contract Item Number Description of Work Submitted to the Prime Contractor Price of Work
Involving Construction, Services, Equipment or Supplies Submitted to the
Priime Contractor
Environmental Health and Safety-Hazardous materials $4,769.00

survey for lead, asbestos, PCB, and others hazardous
material prior to demolition.

DBE Certified By: .©_DOT © sBA Meets/ exceeds EPA certification standards?
£ Other:Nassau County Office of Minority Affairs © YES © NO © Unknown

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described in 40 CER 33.204-33.205 or certified by EPA. EPA accepts certifications from entitles that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

2 subeontractor is defined as a cormpany, firm, joint venture, or individual who enters into an agreement with a contractor to provide services
pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)




MYyrgement NoQ,

S3P311-10C
APPENDIX G .
o Unitod States OMB Control No: 2090-0030
\"'I"EPA Ervironmental Protection Approved: B/13/2013

Approval Expires: 8/31/2015

Disadvartaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

1 certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not
signify a commitment to utilize the subcontractors above. Iam aware of that in the event of a replacement of a
subconiractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

‘

PrimelCorftiactoy Signature ] Print Name
(‘ \Z\,\J’\—\ Clifford M. Pomerantz, P.E.
v ‘Tiﬂe\) Da;e l
p
Member (,/ Z‘f ' P

Subcontractor Signature Print Name
(5‘( E) Ev i Buldios
Title Date
D\{ QC/’\JU\( o¥ Qoex ahoeg L{ [@/1‘5
J f

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
coflection techniques to the Director, Collection Strategies Division, U.5. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send
the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)




Agreement No.

S3P311-
APPENDIX G 11-10C

Vg United States e OMB Control No: 2090-0030

Y EPA iy poen Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

This form is intended to capture the DBE! subcontractor’s? description of work to be performed and the price of
the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime
contractors bid or proposal package.

Subcontractor Name Project Name Pymp Station Mitigation-Sage Lake
Hirani Engineering and Land Sutveying, PC and Lawrence Pump Stations

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact

PW-53P311-10C Bruce R. Mawhirter, P.E.

Address

30 Jericho Executive Plaza, Suite 200 C, Jericho, NY 11753

Telephone No. Email Address

516-248-1010 bmawhirter@HiraniGroup.com

Prime Contractor Name Issuing/Funding Entity:

Greeley and Hansen LLC

Contract Item Number Description of Work Submitted to the Prime Contractor Price of Work
Involving Construction, Services, Equipment or Supplies Submitted to the
Prime Contractox
$44,489.00

Structural & Geotechnical Survey

DBE Certified By: O DOT O SBA Meets/ exceeds EPA certification standards?
& Other: Nagsau County Office of Minofi irs | © YES © NO O Unknown

‘ADBEisa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as
described In 40 CFR 33.204-33.205 or certified by EPA. £PA accepts certifications from entities that meet or exceed FPA certification standards as
described [n 40 CFR 33.202.

2 subcontractor Is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor {o provide services
pursuant to an EPA award of financial assistance.

EPA FORM 6100-3 {DBE Subcontractor Performance Form)



Agreement NO.

83P311-10C
APPENDIX G
o ) Unitad States 5 OMB Contrel No: 2090-0030
\'IEPA mironmntal Protection Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not
signify a commitment to utilize the subcontractors above. | am aware of that in the event of a replacement of a
subcontractor, [ will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

!
Prifye Contactor Signature Print Name
" Clifford M. Pomerantz, P.E.
TN Kite Date
Member b{ '?/‘{ . l&

Subcontractor Signature Print Name
. W Jitandra Hirani, P.E.

=Y Title Date

President 41212015

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per response. Send comments on the Agency's heed for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection technigques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. include the OMB control number in any carrespondence. Do not send
the completed form to this address.

EPA FORM 6100-3 (DBE Subcontractor Performance Form)




my rEEnenT NO.

83P311-10¢
APPENDIX G
s United States ) OMB Control No: 2020-0030
\VEPA ooy entel Protecton Approved: B/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE?
subcontractors? and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement
Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.
Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name Project Name Pymp Station Mitigation-Sage Lake
Greeley and Hansen LLC , and Lawrence Pump Stations

Bid/ Proposal No. Assistance Agreement ID No. (if known) | Point of Contact

PW-S3P311-10C Clifford M. Pomerantz, P.E.
Address '

111 Broadway, Suite 2101, New York, NY 10006

Telephone No. Email Address

212-227-1250 cpomerantz@greeley-hansen.com
Issuing/Funding Entity:

I have identified potential DBE
certified subcontractors & YES ©NO

If yes, please complete the table below. If no, please explain:

Subconiractor Name/ Company Address/ Phone/ Email Est. Dollar Currently
Company Name Amt DBE
Certified?
Hirani Engineering and Land 30 Jericho Executive Plaza, Suite 200C $44 4895.00 YES-MBE
Surveing, PC Jericho, NY 11753

516-248-1010
bmawhirter@HiraniGroup.com

Sound Environmental 18 Tide Court - $4,769.00 | YES-WBE
Associates, LLC Wading River, NY 11792

631-414-7198
Sheila@soundny.com

Continue on back if needed

1 ADBEIsa Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts cettifications as
described In 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as
described in 40 CFR 33.202.

Subcontractor is defined as a company, firm, joini venture, or individual who enters into an agreement with a contractor to provide
services pursnant to an EPA award of financial assistance.

EPA FORM 6100-4 (DBE Subcontractor Utilization Form)



S3P311-10C

APPENDIX G
e Emgnltisd StatealP i OMBE Control No: 2090-0030
7 Aoy ontel Frotaction Approved: 8/13/2013

Approval Expires: 8/31/2015

Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not
signify a commitment to utilize the subcontractors above. [ am aware of that in the event of a replacement of a
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

[
Prjrhe Contpactor Signature Print Name

Clifford M. Pomerantz, P.E.

\ \Title Date

Member “{ ﬂ“ﬁ

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours
per respohse. Send comments on the Agency's need for this information, the accuracy of the provided burden
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency {2822T), 1200
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspandence. Do not send
the completed form to this address.

EPA FORM 6100-4 {DBE Subcontractor Utilization Form)




~yrenIent No,

$3P311.
APPENDIX G 1-10C

CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, AND COOPERATIVE AGREEMENTS

(LOBBYING CERTIFICATION)
40 CFR 34

Name of Municipality: _Nassau County
SRF Project No.:
Contractor: Greeley and Hansen LLC

The undersigned each certify, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congiess in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract; grant, loan, or cooperative agreement.

2 If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

3 The undersigned shal} require that the language of this certification be included in the award
documents for all sub-awards at all tiers (including sub-contracts, sub-grants, and contracts
under grant, loans, and cooperative agreements) and that all sub-recipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31 U.S. Code. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not np than $100,000 for each such fajlure.

Signature: (/)Af ‘14(
ignature i -

Name: Clifford M. Pomeraniz, P.E.

Title; _Member
Date: rf/ %////

Contract ID); PW-53P311-10C
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4,

COUNTY OF NASSAU

CONSULTANT’S, CONTRACTOR’S AND VENDOR’S DISCLOSURE FORM

Name of the Entity: Greeley and Hansen LLC
Address: 100 South Wacker Drive, Suite 1400
| Chicago, IL 60606

City, State and Zip Code:_

Entity’s Vendor Identification Number:

Type of Business: Public Corp- Partnership Joint Venture

X' Ltd. Liability Co Closely Held Corp Other (specify)

List names and addresses of all principals; that is, all individuals serving on the Board of

Directors or comparable body, all partners and limited partners, all corporate officers, all parties
of Joint Ventures, and all members and officers of limited fiability companies (attach additional
sheets if necessary):

Please See Aftachment A

5.

List names and addresses of all shareholders, members, or partners of the firm. If the

shareholder is not an individual, list the individual shareholdres/partners/members. 1f a Publicly
held Corporation include a copy of the 10K in lieu of completing this section.

Please See Attachment B



Page 2 of 4

6. List all affiliated and related companies and their relationship to the firm entered on line
1. above (if none, enter “None”). Attach a separate disclosure form for each affiliated or
subsidiary company.

Greeley and Hansen Architects LLC
Greeley and Hansen of Michigan LLC
Greeley and Hansen Colombia S.A.S.
GH Holdings Latin America LLC

7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid,
bid, post-bid, etc.). The term “lobbyist” means any and every person or organization retained,
employed or designated by any client to influence - or promote a matter before - Nassau County,
its agencies, boards, commissions, department heads, legislators or committees, including but not
limited to the Open Space and Parks Advisory Committee and Planning Commission. Such
matters include, but are not limited to, requests for proposals, development or improvement of
real property subject 0 County regulation, procurements, or to otherwise engage in lobbying as
the term is defined herein. The term “lobbyist” does not include any officer, director, irustee,
employee, counsel or agent of the County of Nassau, or State of New York, when discharging
his or her official duties.

(a) " Name, title, business address and telephone number of lobbyist(s):
None. '



Page 3 of 4

(b)  Describe lobbying activity of cach lobbyist. See page 4 of 4 for a complete
description of lobbying activities.

Not Applicable.

(¢)  List whether and where the person/organization is registered as a lobbyist (¢.2.,
Nassau County, New Yotk State):

Not applicable.

8. VERIFICATION: This section must be signed by a principal of the consultant,
contractor or Vendor authorized as a signatory of the firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing
statements and they ate, to his/her knowledge, true and accurate.

Dated: 5[ 28/ / SA Signed: /] WV‘Z’

o AL 7
P ‘Clifford M. Pomerantz
rint Name:

Title: M-ﬂm /:JQR




Page 4 of 4:

The term lobbying shall mean any attempt to influence: any determination made by the
Nassau County Legislatute, or any member thereof, with respect to the introduction, passage,
defeat, ot substance of any local legislation or resolution; any determination by the County
Fxecutive to suppott, oppose, approve of disapprove any local legistation or resolution, whether
or not such legislation has been introduced in the County Legislature; any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services.or construction, including the preparation of contract specifications, including
by not limited to the preparation of requesis for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant,
loan, or agreement involving the disbursement of public monies; any determination made by the
County Executive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencies,
boards, commissions, department heads or committees with respect to requests for proposals,
bidding, procurement ot contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of
any rule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission;
any determination regarding the calendaring ot scope of any legislature oversight hearing;

the issuance, repeal, maodification or substance of a County Executive Order; or any
determination made by an elecied county official or an officer or employee of the county to
support or oppose any state oF federal legislation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such Jegislation, rule or
regulation, whether or not such legislation has been formally introduced and whethet or not such

rule or regulation has been formally proposed.



COUNTY OF NASSAU

CONSULTANTS, CONTRACTOR'S AND VENDOR'S DISCLOSURE FORM

4.

List names and addresses of all Principais

ATTACHMENT A

IBrodsky, Harvey A.

Member

Cassidy, John F.

Greeley and Hansen
111 Broadway, Suite 2101
Mew York, NY 10008-1900

Member

Graeley and Hansen
5301 Shawnee Road, Suife 400
Alexandria, VA 22312

Cronin, Edwarrd J.

Member

Greeley and Hansen
g020 Stony Point Parkway, Suite 476
Richmond, VA 23235-1846

Creonin, Roger J.

Gorgan, Joseph M.

Mamber

Greelay and Hansen
9020 Stony Point Parkway, Suite 475
Richmond, VA 23235-1946

Member

Grasley and Hansen
500 North Rainbow Blvd, Suite 300
Las Vegas, NV 80107

Maisch, Federico E.

Member &
Exacutive Vice Prasident -
Eastetn Operations

Gresley and Hansen
9020 Stohy Point Parkway, Sulte 475
Richmaond, VA 23235-1848

Poimerantz, Clifford M. *

Wogel, Paut J.

Executive Vice President -
Wastem Operalions

Geyer, Joseph R.

Chief Financial Officer

*Board Member (as shown on the following page)

Page 10i2

Member Greeley and Hansen
1 111 Broadway, Suite 21 o1
New York, NY 10006-1800
| Richardson, Andrew W, * Member & Gresley and Hansen
Chief Executive Officar 400 South Wacker Drive, Suite 1400
Chicago, Il 80808
Robalk, John C. * President & Greeley and Hansen
Chlef Operating Officer 100 South Wacker Drive, Suite 1400
Chicago, IL 60606
Spieles, Nicoie B. Member Greeley and Hansen
1001 Woodward Avenue, Suite 850
Detroit, MI 48226
Member & Greeley and Hansen

100 South Wacker Drive, Suite 1400
Chicage, L. 60606

Greeley and Hansen
100 South Wacker Drive, Suite 1400
Chicago, Il 80806




ATTACHMENT A
COUNTY OF NASSAU

CONSULTANTS, CONTRACTOR'S AND VENDOR'S DISCLOSURE FORM

2015 Greeley and Hansen Board of Directors:

[Arenberg, Tim 222 Middaugh T
Ciarendon Hills, 1L 60514
| Duira, Ana 790 Frontage Road’ '

Nortnfield, IL 60093

Pomerahtz, Clifford M. Groeley and Hansen
111 Broadway, Suite 2101
New Yark, NY 10006-1900

Richardson, Andrew, Chairman | Greeley and Hansen
100 South Wacker Drive, Suite 1400
Chicago, i 60606

Robak, John C. _ ‘Greeley and Hansen
- {100 South Wacker Drive, Suite 1400
Chicagoe, IL 60606

Sullivan, Thomas J. 940 Grandview Lane
Lake Forest, IL 80045
Taylor, Colleits 807 Davis Street #2303

Evanston, 1L 50201-4471

Vogel, Paul J. | Greeley and Hansen
100 South Wacker Drive, Suite 1400
Chicago, IL._60606 :

Page 2 of 2



ATTACHMENT B
COUNTY OF NASSAU

CONSULTANTS, CONTRACTOR"S AND VENDOR'S DISCLOSURE FORM

5. Listnames and addresses of aii shareholders, membets, or partners of the
firm. : '

The following are Members of Greeley and Hansen LLC:

l Brodsky, Harvey A. Tember Greeley and Hansen

111 Broadway, Suite 2101
New York, NY 10008-1900

Cassidy, John F. Member Greeley and Hansan
) 5301 Shawnge Road, Suite 400
Alexandria, VA 22312

Cronin, Edward J. Membey Greeley and Hansen
9020 Stony Point Parkway, Suite 475
Richmond, VA 23235-1 046

Cronin, Roger J. Member Greeley and Hansen
9020 Stony Point Parkway, Suite 475
Richmond, VA 23235-1946

Gorgan, Joseph M. Member Groeley and Hansen
500 North Rainbow Blvd, Sulte 300
Las Vegas, NV 89107

Waisch, Federico E. Member Greeley and Hangen
‘ 0020 Siohy Point Parkway, Suite 475
Richmond, VA 232351846

Pomerantz, Clifford M. Member Greeley and Hansen
111 Broadway, Suite 2101
New York, NY 10008-1900

|

"Richardson, Andrew W. Member Greeley and Hansen
100 South Wacker Drive, Suite 1400
Chicago, IL 60606

Spieles, Nicole B. Miember Greeley and Hansen
1001 Woodward Avenus, Siite 850
' Detrolt, Mi 48226

Vogel, Paul J. Member Graeley'v and Hansen :
100 South Wacker Drive, Suite 1400
| ' Chicagp, IL_60806

Page 1 of 1



